



NAGPUR MUNICIPAL CORPORATION (DPDC CELL HQ.)

e-Quotation Notice

Date:- 09.09.2021

Quotation Notice No:- 25 /2021-22

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on

Name of Department : **Executive Engineer DPDC CELL HQ.**

Name of Head of Department : **Dy. Engineer (DPDC CELL HQ.)**

Date of scale of Quotation

Quotation No.	Prabhaag No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors.	From Date	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	02-A	Const. of CC Flooring Near H/o Patil at Shrivasthi Nagar Misal Layout	215003	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	16.09.2021	17.09.2021
2	02-A	Provi. & Fixing I/F H/o Chandrikapure at Misal Layout	211839	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	16.09.2021	17.09.2021
3	02-B	Const. of WBM Road at Bhaktisagar Nagar	210053	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	16.09.2021	17.09.2021
4	02-B	Provi. & Laying RCC Sewer Line Near Rehmaniya Masjid	173733	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	16.09.2021	17.09.2021
5	02-C	Const. of Cement Concrete Road from H/o Nirmal Patil to H/o Jambhulkar at Babadeepsingh Nagar	217050	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	16.09.2021	17.09.2021
6	03-A	Provi. & Laying RCC Sewer Line from H/o Akbar Qureshi to H/o Ismail Maulana at Shrivasthi Nagar	260643	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	16.09.2021	17.09.2021
7	03-A	Const. of CC Flooring from H/o Naresh Dhangay to H/o Urmila Sahu at Bhimwadi	169403	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	16.09.2021	17.09.2021
8	08-A	Provi. & Laying C.C. Pavement at Various Places in Bhankheda Dadrapul Timki Mominpura	217148	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	16.09.2021	17.09.2021
9	08-A	Const. of R.C.C. Chamber Various Places at Bhankheda Timki Patvi Mandir Parisar	217269	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	16.09.2021	17.09.2021
10	8-B	Provi. & Laying C.C. Pavement at Various Places in Bhankheda Ansar Nagar Dobinagar	217259	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	16.09.2021	17.09.2021
11	8-B	Const. of R.C.C. Chamber & Provi. & Laying Sewer Line at Dobinagar Ansar Nagar Parisar	217932	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	16.09.2021	17.09.2021
12	8-C	Const. of R.C.C. Chamber & Provi. & Laying Sewer Line at Borivapura Football Ground Ansar Nagar Parisar	217137	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	16.09.2021	17.09.2021
13	8-D	Provi. & Laying C.C. Pavement at Various Places in Nalsaaab Takiya Gulababa School Kasabpura Timki	216927	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	16.09.2021	17.09.2021
14	8-C	Provi. & Laying C.C. Pavement at Various Places in Ansar Nagar Dobinagar Borivapura	216967	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	16.09.2021	17.09.2021
15	8-D	Const. of R.C.C. Chamber Various Places at Nalsaaab Chowk Takiya Diwanshah Timki	218352	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	16.09.2021	17.09.2021
16	09-A	Const. of CC Flooring at Lumbini Nagar	214634	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	16.09.2021	17.09.2021

17	09-A	Provi.&Laying RCC Pipeline & Const.of CC Flooring at Bhandar Mohalla	212908	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	17.09.2021
18	17-C	Const.of R.C.C.Chamber at Ganeshpeth Parisar	216974	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	17.09.2021
19	17-C	Const.of RCC Chambers at Ganeshpeth Shaniwari Area & Various Places	217337	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	17.09.2021
20	18-D	Provi.&Laying C.C.Flooring & C.I.Benches at Various Places	217843	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	17.09.2021
21	21-B	Const.of Manhole Chamber at Various Places in Musalmanpura Kiradpur Boudhdhapura Lakadganj & Telipura	217197	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	17.09.2021
22	25-B	Provi.&Fixing RCC Mosaic Benches at Various Places at Vinoba Bhawe Nagar Pardi	218688	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	17.09.2021
23	25-B	Provi.&Fixing CI Benches at Various Places at Vinoba Bhawe Nagar Pardi	217500	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	17.09.2021
24	33-D	Const.of RCC Chambers at Parvati Nagar & Jaibhim Nagar	218125	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	17.09.2021
25	33-D	Const.of RCC Chambers at Rameshwari Bhagwan Nagar	218632	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	09.09.2021	16.09.2021	17.09.2021

1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.

2) Additional 1% Kamgar Seva Shulk will be charged on bill amount

3) The contractor Shall submit copy of the valid registration certificate.

4) The Contractor shall submit valid EPF registration certificate .If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.

5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur


Dy. Engineer (DPDC Cell)
Nagpur Municipal Corporation