

ज्ञापन

Subject: - Approval to draft of e-quotation notice for advertisement and permission for publication in newspapers and on NMC website. (Q-14 \ Z-3/21-22)

The Hon'ble Assistant Commissioner, Aasinagar Zone No. 9 has accorded administrative approval to the following works with permission to invite e-Quotation.

Sr. No.	Name of Work
1	Providing & fixing Tree Guards at Angulimal Nagar, Sugat Nagar and various places in Prabhag No. 02-C.
2	Providing & fixing Informatory Sign Board at Vishram Nagar, Kabir Nagar and various places in Prabhag No. 02-C.
3	Providing and fixing of Covers at Vinoba Bhawe Nagar, Sanjaybagh Colony, Rajiv Gandhi Nagar & various places in Prabhag No. 03-B.
4	Providing & laying Sewer Line from H/o Ramprasad Sharma to H/o Sumit Meshram at Kabir Nagar in Prabhag No. 02-C.
5	Providing and laying RCC Storm Drain Line at Kabir Nagar in Prabhag No. 02-C.
6	Providing & fixing C.I. Benches at Kalpana nagar, Sugat Nagar and various places in Prabhag No. 02-C
7	Construction of Box Drain at Babadeepsingh Nagar in Prabhag No. 02-B.
8	Providing & fixing RCC Bencesh at Ramai Nagar, Kapil Nagar and various places in Prabhag No. 02-B.
9	Construction of RCC Chambers at Nagsevan, Pravesh Nagar, Vinoba Bhawe Nagar and various places in Prabhag No. 03-B.
10	Providing & fixing C.I. Benches at Vinoba Bhawe Nagar, Dhammanand Nagar, Pawan Nagar & various places in Prabhag No. 03-C.
11	Beautification of Samaj Bhawan at Arvind Nagar in Prabhag No. 03-C.
12	Providing and fixing of Covers at Ysashodhara Nagar, Pande Wasti, Vinoba Bhawe Nagar and various places in Prabhag No. 03-C.
13	Construction of Cement Concrete Flooring near Sanjeevani Quarters at Pioli Nadi in Prabhag No. 03-C.
14	Providing and fixing I-Block from H/o Choudhary to Gharigi Travels at Ghasiyaripura in Prabhag No. 07-D.
15	Repairs to Chambers at Lashkaribagh Slum & various places in Prabhag No. 07-D.
16	Providing and fixing I-Block in from H/o Ganvir to H/o Indurkar at Lashkaribagh in Prabhag No. 07-D.
17	Providing and fixing M.S. Tree Guards at Lashkaribagh, Bhoslewadi, Jyoti Nagar, Gurunanakpura and various places in Prabhag No. 07-D.
18	Providing and fixing I-Block from H/o Chaware to H/o Mahesh at Ghasiyaripura in Prabhag No. 07-D.
19	Providing & laying C.C. Flooring from near H/o Gedam and Deshbratar at Ghariyaripura in Prabhag No. 07-D.

ज्ञापन

Sr. No.	Name of Work
20	Construction of RCC Chamber, Aadarsh Nagar, Panchsheel Nagar Slum, Sujata Nagra at various places in PRabhag No. 06-C
21	Providing & fixing M.S. Tree Guard at various places in Prabhag No. 06-B.
22	Repairs to Chambers at Lashkaribagh, Kidwai Ground, Navanakasha, Buddha Nagar, Aasinagar & various places in Prabhag No. 07-B.
23	Providing & fixing Tree Guards at Sugat Nagar, Baba Deepsingh Nagar and various places in Prabhag No. 02-C.
24	Construction of Nallah Wall near Motibagh Bridge in Prabhag No. 07-B.
25	Providing and fixing I-Block at Ganobawadi near Temple at Balabhaupeth in Prabhag No. 07-B.
26	Repairs to Chambers at Chocks Colony, Maya Nagar, Vidya Nagar & various places in Prabhag No. 07-C.
27	Construction of RCC Chamber at Shivshakti Nagar, Arvind Nagar and various places in Prabhag No. 03-C.
28	Construction of Dr. B.R. Ambedkar Statue Stage at Model Town in Prabhag No. 07-C.
29	Providing and fixing C.I. Benches at Lashkaribagh, Balabhaupeth, Bhimratna Nagar, Motibagh & various places in Prabhag No. 07-B.
30	Repairs to Footpath and Providing and laying Tree Guards near H/o Ravindra Gujar in Prabhag No. 07-B.
31	Providing & fixing C.I. Benches at Vishram Nagar, Kabir Nagar and various places in Prabhag No. 02-C.
32	Providing and fixing I-Block near Chhoti Masjid Kidwai Ground, Nananakasha in Prabhag No. 07-B.
33	Providing & laying C.C. Flooring at Aasinagar, Lashkaribagh in Pr. No. 07-B.
34	Beautification of Samaj Bhawan at Bhimratna Nagar in Prabhag No. 07-A.
35	Providing and laying RCC Drain Line near Beegar Mata Buddha Vihar at Samarth Nagar in Prabhag No. 02-B.
36	Repairs to Chambers at Lashkaribagh Ghasiyaripura & various places in Prabhag No. 07-D.
37	Beautification of Samaj Bhawan at Hamid Nagar, Pande Wasti in Prabhag No. 03-C.
38	Providing and laying RCC Pipe Line and Blocks near Samaj Bhawan at Angulimal Nagar in Prabhag No. 02-B.
39	Construction of Cement Concrete Flooring near H/o Keshavrao Yewale at Nari in Prabhag No. 02-B.
40	Providing and laying C.C. Pavement at Mukund Nagar, Nai Basti, Teka near H/o Ajiz Khan in Prabhag No. 06-D.
41	Providing & fixing M.S. Tree Guard at Teka Naka, Nai Vasti, Habib Nagar, Farukh Nagar, Baba Buddhaji Nagar, Khante Nagar in Pr.No. 06-D.
42	Providing & fixing C.I. Benches at Teka Naka, Nai Vasti, Habib Nagar, Farukh Nagar, Baba Buddhaji Nagar, Khante Nagar in Pr.No. 06-D.

ज्ञापन

Sr. No.	Name of Work
43	Construction of Cement Concrete Flooring near Samaj Bhavan Pahune Lawn Pilli Nadi in Prabhag No. 03-C
44	Providing & Fixing C I Benches at Pilli Nadi, Arvind Nagar & various places in Prabhag no. 03-C
45	Providing & laying Sewer Line Back site of H/o Manik Dongre & H/o Koche & in front of H/o Madpe Panchsheel Nagar in PRabhag No. 06-C
46	Providing and fixing I-Block in from Yuvraj Kamble to H/o Wankhede at Lashkaribagh in Prabhag No. 07-D.
47	Repairs to Chambers at Lashkaribagh Slum, Saw Mill Area, Jyoti Nagar & various places in Prabhag No. 07-D.
48	Providing and laying RCC Drain Line from H/o Ramteke to H/o Sahu at Ramai Nagar in Prabhag No. 02-B.
49	Providing & Fixing C I Benches at various places in Prabhag no. 06-A
50	Construction of Otta in Ramabai Garden in Ekta Colony in Prabhag No. 06-A
51	Providing and fixing I-Block Lashkaribagh, Buddha Nagar and various places in Prabhag No. 07-B.
52	Construction of R.C.C. Chamber at Nai Basti, Habib Nagar, Mukund Nagar, Teka Siddharth Nagar & Bismillah Nagar in Prabhag No. 06-D.
53	Providing & fixing Vitrified Tiles at Musalim Samaj Bhawan at Teka Nai Wasti in Prabhag No. 06-D.
54	Providing & laying Sewer Line Back site of H/o Chetan Raypure H/o Somkuwar in Baba Buddha Nagar & H/o Sangole in Aadarsh Nagar in Prabhag No. 06-C
55	Construction of Cement Concrete Road near Aanganwadi at Bhimratna Nagar in Prabhag No. 07-A.
56	Providing and fixing of Covers at Pioli Nadi, Garib Nawaz Nagar and various places in Prabhag No. 03-C.
57	Providing & fixing I-Block at Mahendra Nagar, Shahu Aata Chakki Road in Prabhag No. 06-A.
58	Construction of Samaj Bhawan at Prabuddha Nagar in Prabhag No. 06-A.
59	Providing & laying Underground Pipe Line at Mahendra Nagar from H/o Qureshi to H/o Rahul Bal Sadan in Aasinagar Zone No. 09 (Prabhag No. 06-A)
60	Providing and fixing Grainte Stone near Samaj Bhawan at Galli No. 07, Vinoba Bhave Nagar in Prabhag No. 03-D.
61	Construction of Cement Concrete Flooring at Galli No. 11, Galli No. 09 & Gallis at Vinoba Bhave Nagar in Prabhag No. 03-D.
62	Providing and laying RCC Sewer Line from H/o Sahu to Cycle Store at Galli No. 10, Vinoba Bhave Nagar in Prabhag No. 03-D.
63	Providing and laying C.C. Pavement at Mukund Nagar, Nai Basti, Teka near H/o Hameem Khan in Prabhag No. 06-D.
64	Providing & Fixing C I Benches at various places in Prabhag no. 03-D.

ज्ञापन

Sr. No.	Name of Work
65	Providing and laying RCC Drain Line near H/o Satish Pandey at Manav Nagar in Prabhag No. 02-B.
66	Providing & Fixing C I Benches at various places in Prabhag no. 06-B
67	Beautification of Samaj Bhavan at Nagsenwan in Prabhag No. 03-D
68	Beautification of Dr. Baba Saheb Statue at Baba Buddha Nagar in Pr. No. 06-C
69	Contruction of RCC Chamber Maharshi Dayanand Nagar, Khobragade Nagar Slum, Baba Budha Nagar at various places in Prabhag No. 06-C
70	Beautification of Tathagat Buddha Statue Pandewasti & I-Block at Baba Buddha Nagar Slum in Prabhag No. 06-C
71	Construction of Pedestal for Samarth Ashok Vihar, Ashok Nagar in Pr. No. 06-B
72	Providing and laying I-Block from H/o Koche to H/o Gedam at Ghariyarpura in Prabhag No. 07-D.
73	Providing & Fixing Shed on Mahendra Nagar Main Road in Beetween Pintu Nandanwar to Jambhulkar House for Sitting of Citizen at Mahendra Nagar in Prabhag No. 06-A
74	Providing & fixing Tree Guards at Samta Nagar, Babadeepsingh Nagar, Kabir Nagar, Sugat Nagar and various places in Prabhag No. 02-C.

Draft e-quotation notice is prepared and attached herewith for approval and grant of permission to publish the same in local newspaper and on N.M.C. Website.

As per circulars & orders all the registered contractors shall have to be informed by forwarding the e-mails regarding the works costing above Rs. 50,000/-.

Jr. Clerk (IX)

A.S./A.C.A.F.O. (IX)

S.D.E. (IX)

E.E. (IX)

A.C./W.O. (IX)

P.R.O.

NAGPUR MUNICIPAL CORPORATION, NAGPUR

E-QUOTATION NOTICE

Assistant Commissioner, Aasinagar Zone No. 9 MMC invites e-quotations for the following works. These e-quotations can be purchased by the registered contractors of MMC from Aasinagar Zone Office.

Name of Head of Department : Assistant Commissioner/W.O., Zone No. 9

Q-14

Ward Fund & Zonal Fund - 2021-22

Sr. No.	Quotation No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	EMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Contractor	e-Quotation sale Date upto 1.30 p.m.	e-Quotation submission date upto 1.00 p.m.	Opening e-Quotation date & time (if possible)
1	2	3	4	5	6	7	8	9	10	11	12
1	64	Aasinagar Zone No. 9 (P.W.D)	Providing & fixing Tree Guards at Angulimal Nagar, Sugat Nagar and various places in Prabhag No. 02-C.	1,74,735	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
2	65	Aasinagar Zone No. 9 (P.W.D)	Providing & fixing Informative Sign Board at Vishram Nagar, Kabir Nagar and various places in Prabhag No. 02-C.	1,70,349	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
3	66	Aasinagar Zone No. 9 (P.W.D)	Providing and fixing of Covers at Vinoba Bhawe Nagar, Sanjaybagh Colony, Rajiv Gandhi Nagar & various places in Prabhag No. 03-B.	1,74,978	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
4	67	Aasinagar Zone No. 9 (P.W.D)	Providing & laying Sewer Line from H/o Ramprasad Sharma to H/o Sumit Meshram at Kabir Nagar in Prabhag No. 02-C.	1,73,412	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
5	68	Aasinagar Zone No. 9 (P.W.D)	Providing and laying RCC Storm Drain Line at Kabir Nagar in Prabhag No. 02-C.	83,502	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
6	69	Aasinagar Zone No. 9 (P.W.D)	Providing & fixing C.I. Benches at Kalpana nagar, Sugat Nagar and various places in Prabhag No. 02-C.	1,74,000	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
7	70	Aasinagar Zone No. 9 (P.W.D)	Construction of Box Drain at Babadeepsingh Nagar in Prabhag No. 02-B.	1,70,734	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
8	71	Aasinagar Zone No. 9 (P.W.D)	Providing & fixing RCC Benches at Ramal Nagar, Kapil Nagar and various places in Prabhag No. 02-B.	1,75,272	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
9	72	Aasinagar Zone No. 9 (P.W.D)	Construction of RCC Chambers at Nagesvan, Pravesh Nagar, Vinoba Bhawe Nagar and various places in Prabhag No. 03-B.	1,73,650	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
10	73	Aasinagar Zone No. 9 (P.W.D)	Providing & fixing C.I. Benches at Vinoba Bhawe Nagar, Dhammanand Nagar, Pawan Nagar & various places in Prabhag No. 03-C.	1,74,000	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
11	74	Aasinagar Zone No. 9 (P.W.D)	Beautification of Samaj Bhawan at Arvind Nagar in Prabhag No. 03-C.	1,73,461	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
12	75	Aasinagar Zone No. 9 (P.W.D)	Providing and fixing of Covers at Yashodhara Nagar, Pande Wasti, Vinoba Bhawe Nagar and various places in Prabhag No. 03-C.	1,74,776	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
13	76	Aasinagar Zone No. 9 (P.W.D)	Construction of Cement Concrete Flooring near Sanjeevani Quarters at Pili Nadi in Prabhag No. 03-C.	1,72,684	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
14	77	Aasinagar Zone No. 9 (P.W.D)	Providing and fixing 1-Block from H/o Choudhary to Gharigi Travels at Ghasiyarpura in Prabhag No. 07-D.	1,70,171	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
15	78	Aasinagar Zone No. 9 (P.W.D)	Repairs to Chambers at Lashkarbagh Slum & various places in Prabhag No. 07-D.	86,595	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
16	79	Aasinagar Zone No. 9 (P.W.D)	Providing and fixing 1-Block in from H/o Garvir to H/o Indurkar at Lashkarbagh in Prabhag No. 07-D.	1,70,153	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
17	80	Aasinagar Zone No. 9 (P.W.D)	Providing and fixing M.S. Tree Guards at Lashkarbagh, Bholewadi, Jyoti Nagar, Gurunanakpura and various places in Prabhag No. 07-D.	1,73,875	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
18	81	Aasinagar Zone No. 9 (P.W.D)	Providing and fixing 1-Block from H/o Chaware to H/o Mahesh at Ghasiyarpura in Prabhag No. 07-D.	1,70,154	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m
19	82	Aasinagar Zone No. 9 (P.W.D)	Providing & laying C.C. Flooring from near H/o Gedam and Deshratar at Ghasiyarpura in Prabhag No. 07-D.	1,70,606	0	3 Months	560	1 to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m

St. No.	Quotati on No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	EMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Contractor	e-Quotation sale Date upto 1.30 p.m.)	e-Quotation submissions date (upto 3.00 p.m.)	Opening e-quotation date & times (if possible)
1	2	3	4	5	6	7	8	9	10	11	12
20	83	Aasinagar Zone No. 9 (P.W.D)	Construction of RCC Chamber, Aadarsh Nagar, Panchsheel Nagar Slum, Sujata Nagra at various places in Prabhag No. 06-C	1,73,899	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
21	84	Aasinagar Zone No. 9 (P.W.D)	Providing & fixing M.S. Tree Guard at various places in Prabhag No. 06-B.	86,485	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
22	85	Aasinagar Zone No. 9 (P.W.D)	Repairs to Chambers at Lashkaribagh, Kidwai Ground, Navanakasha, Buddha Nagar, Aasinagar & various places in Prabhag No. 07-B.	1,73,234	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
23	86	Aasinagar Zone No. 9 (P.W.D)	Providing & fixing Tree Guards at Sugat Nagar, Baba Deep Singh Nagar and various places in Prabhag No. 02-C.	1,74,735	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
24	87	Aasinagar Zone No. 9 (P.W.D)	Construction of Nallah Wall near Motibagh Bridge in Prabhag No. 07-B.	1,72,719	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
25	88	Aasinagar Zone No. 9 (P.W.D)	Providing and fixing I-Block at Ganobawadi near Temple at Balabhaupeth in Prabhag No. 07-B.	1,69,994	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
26	89	Aasinagar Zone No. 9 (P.W.D)	Repairs to Chambers at Chocks Colony, Maya Nagar, Vidya Nagar & various places in Prabhag No. 07-C.	1,72,966	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
27	90	Aasinagar Zone No. 9 (P.W.D)	Construction of RCC Chamber at Shivshakti Nagar, Arvind Nagar and various places in Prabhag No. 03-C.	1,73,383	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
28	91	Aasinagar Zone No. 9 (P.W.D)	Construction of Dr. B. R. Ambedkar Statue Stage at Model Town in Prabhag No. 07-C.	1,73,812	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
29	92	Aasinagar Zone No. 9 (P.W.D)	Providing and fixing C.I. Benches at Lashkaribagh, Balabhaupeth, Bhimratna Nagar, Motibagh & various places in Prabhag No. 07-B.	1,74,000	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
30	93	Aasinagar Zone No. 9 (P.W.D)	Repairs to Footpath and Providing and laying Tree Guards near H/o Ravindra Gujar in Prabhag No. 07-B.	1,74,351	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
31	94	Aasinagar Zone No. 9 (P.W.D)	Providing & fixing C.I. Benches at Vishram Nagar, Kabir Nagar and various places in Prabhag No. 02-C.	1,74,000	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
32	95	Aasinagar Zone No. 9 (P.W.D)	Providing and fixing I-Block near Chhoti Masjid Kidwai Ground, Nananaksha in Prabhag No. 07-B.	1,70,218	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
33	96	Aasinagar Zone No. 9 (P.W.D)	Providing & laying C.C. Flooring at Aasinagar, Lashkaribagh in Prabhag No. 07-B.	1,70,626	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
34	97	Aasinagar Zone No. 9 (P.W.D)	Beautification of Samaj Bhawan at Bhimratna Nagar in Prabhag No. 07-A.	1,73,714	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
35	98	Aasinagar Zone No. 9 (P.W.D)	Providing and laying RCC Drain Line near Beegar Mata Buddha Vihar at Samarth Nagar in Prabhag No. 02-B.	1,70,336	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
36	99	Aasinagar Zone No. 9 (P.W.D)	Repairs to Chambers at Lashkaribagh Ghasyarpura & various places in Prabhag No. 07-D.	1,73,138	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
37	100	Aasinagar Zone No. 9 (P.W.D)	Beautification of Samaj Bhawan at Hamid Nagar, Pande Wasti in Prabhag No. 03-C.	1,73,876	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
38	101	Aasinagar Zone No. 9 (P.W.D)	Providing and laying RCC Pipe Line and Blocks near Samaj Bhawan at Angulimal Nagar in Prabhag No. 02-B.	1,72,156	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
39	102	Aasinagar Zone No. 9 (P.W.D)	Construction of Cement Concrete Flooring near H/o Keshavrao Yewale at Nari in Prabhag No. 02-B.	1,72,333	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
40	103	Aasinagar Zone No. 9 (P.W.D)	Providing and laying C.C. Pavement at Mukund Nagar, Nai Basit, Teka near H/o Aliiz Khan in Prabhag No. 06-D.	1,73,377	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
41	104	Aasinagar Zone No. 9 (P.W.D)	Providing & fixing M.S. Tree Guard at Teka Naka, Nai Vastit, Habib Nagar, Farukh Nagar, Baba Buddhajai Nagar, Khande Nagar in Pr. No. 06-D.	1,74,735	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
42	105	Aasinagar Zone No. 9 (P.W.D)	Providing & fixing C.I. Benches at Teka Naka, Nai Vastit, Habib Nagar, Farukh Nagar, Baba Buddhajai Nagar, Khande Nagar in Pr. No. 06-D.	1,74,000	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.

Sr. No.	Quotation No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	EMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Contractor	e-Quotation sale Date upto 1 30 p.m.)	e-Quotation submissions date (upto 3 00 p.m.)	Opening e-quotation date & times (if possible)
1	2	3	4	5	6	7	8	9	10	11	12
43	106	Aasinagar Zone No. 9 (PWD)	Construction of Cement Concrete Flooring near Samaj Bhavan Pahune Lawn Pili Nadi in Prabhag No. 03-C	1,72,333	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
44	107	Aasinagar Zone No. 9 (PWD)	Providing & Fixing C I Benches at Pili Nadi, Arvind Nagar & various places in Prabhag no. 03-C	1,74,000	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
45	108	Aasinagar Zone No. 9 (PWD)	Providing & laying Sewer Line Back site of H/o Manik Dongre & H/o Koche & in front of H/o Madpe Panchsheel Nagar in Prabhag No. 06-C	1,72,924	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
46	109	Aasinagar Zone No. 9 (PWD)	Lashkarbagh in Prabhag No. 07-D.	1,70,114	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
47	110	Aasinagar Zone No. 9 (PWD)	Repairs to Chambers at Lashkarbagh Slum, Saw Mill Area, Jyoti Nagar & various places in Prabhag No. 07-D.	1,73,043	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
48	111	Aasinagar Zone No. 9 (PWD)	Providing and laying RCC Drain Line from H/o Ramteke to H/o Sahu at Ramai Nagar in Prabhag No. 02-B.	1,70,166	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
49	112	Aasinagar Zone No. 9 (PWD)	Providing & Fixing C I Benches at various places in Prabhag no. 06-A	1,74,000	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
50	113	Aasinagar Zone No. 9 (PWD)	Construction of Otta in Ramabai Garden in Ekta Colony in Prabhag No. 06-A	1,75,159	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
51	114	Aasinagar Zone No. 9 (PWD)	Providing and fixing I-Block Lashkarbagh, Buddha Nagar and various places in Prabhag No. 07-B.	1,70,188	0	2 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
52	115	Aasinagar Zone No. 9 (PWD)	Construction of R.C.C. Chamber at Nai Basti, Habib Nagar, Mukund Nagar, Teka Siddharth Nagar & Bismillah Nagar in Prabhag No. 06-D.	1,73,923	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
53	116	Aasinagar Zone No. 9 (PWD)	Providing & fixing Vitrified Tiles at Musalim Samaj Bhawan at Teka Nai Wasti in Prabhag No. 06-D.	1,74,990	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
54	117	Aasinagar Zone No. 9 (PWD)	Providing & laying Sewer Line Back site of H/o Chetan Raypure H/o Sonkuwar in Baba Buddha Nagar & H/o Sangole in Aadarsh Nagar in Prabhag No. 06-C	1,72,660	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
55	118	Aasinagar Zone No. 9 (PWD)	Construction of Cement Concrete Road near Aanganwadi at Bhimratna Nagar in Prabhag No. 07-A.	1,73,859	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
56	119	Aasinagar Zone No. 9 (PWD)	Providing and fixing of Covers at Pili Nadi, Garib Nawaz Nagar and various places in Prabhag No. 03-C.	1,75,345	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
57	120	Aasinagar Zone No. 9 (PWD)	Providing & fixing I-Block at Mahendra Nagar, Shahu Aata Chakki Road in Prabhag No. 06-A.	1,74,320	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
58	121	Aasinagar Zone No. 9 (PWD)	Construction of Samaj Bhawan at Prabuddha Nagar in Prabhag No. 06-A.	1,75,365	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
59	122	Aasinagar Zone No. 9 (PWD)	Providing & laying Underground Pipe Line at Mahendra Nagar from H/o Qureshi to H/o Rahul Bal Sadan in Aasinagar Zone No. 09 (Prabhag No. 06-A)	1,73,398	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
60	123	Aasinagar Zone No. 9 (PWD)	Providing and fixing Grante Stone near Samaj Bhawan at Galli No. 07, Vinoba Bhawe Nagar in Prabhag No. 03-D.	1,71,155	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
61	124	Aasinagar Zone No. 9 (PWD)	Construction of Cement Concrete Flooring at Galli No. 11, Galli No. 09 & Galli at Vinoba Bhawe Nagar in Prabhag No. 03-D.	1,72,875	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
62	125	Aasinagar Zone No. 9 (PWD)	Providing and laying RCC Sewer Line from H/o Sahu to Cycle Store at Galli No. 10, Vinoba Bhawe Nagar in Prabhag No. 03-D.	1,70,624	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
63	126	Aasinagar Zone No. 9 (PWD)	Providing and laying C.C. Pavement at Mukund Nagar, Nai Basti, Teka near H/o Hameem Khan in Prabhag No. 06-D.	86,625	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.
64	127	Aasinagar Zone No. 9 (PWD)	Providing & Fixing C I Benches at various places in Prabhag no. 03-D.	1,74,000	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4:00 p.m.

Sr. No.	Quotation No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	EMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Contractor	e-Quotation sale Date upto 1.30 p.m.)	e-Quotation submissions date (upto 3.00 p.m.)	Opening e-quotation date & times (if possible)
1	2	3	4	5	6	7	8	9	10	11	12
65	128	Aasinagar Zone No. 9 (PWD)	Providing and laying RCC Drain Line near H/o Satish Pandey at Manav Nagar in Prabhag No. 02-B.	1,69,045	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
66	129	Aasinagar Zone No. 9 (PWD)	Providing & Fixing C I Benches at various places in Prabhag no. 06-B	1,74,000	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
67	130	Aasinagar Zone No. 9 (PWD)	Beautification of Samaj Bhavan at Nagesnwan in Prabhag No. 03-D	1,73,587	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
68	131	Aasinagar Zone No. 9 (PWD)	Beautification of Dr. Baba Saheb Statue at Baba Buddha Nagar in Prabhag No. 06-C	87,401	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
69	132	Aasinagar Zone No. 9 (PWD)	Contruction of RCC Chamber Maharshi Dayanand Nagar, Khobragade Nagar Slum, Baba Budha Nagar at various places in Prabhag No. 06-C	1,73,953	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
70	133	Aasinagar Zone No. 9 (PWD)	Beautification of Tathagat Buddha Statue Pandewasti & I-Block at Baba Buddha Nagar Slum in Prabhag No. 06-C	1,73,784	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
71	134	Aasinagar Zone No. 9 (PWD)	Construction of Pedestal for Samarth Ashok Vihar, Ashok Nagar in Prabhag No. 06-B	1,72,698	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
72	135	Aasinagar Zone No. 9 (PWD)	Providing and laying I-Block from H/o Koche to H/o Gedam at Gharvarpura in Prabhag No. 07-D.	1,70,154	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
73	136	Aasinagar Zone No. 9 (PWD)	Providing & Fixing Shed on Mahendra Nagar Main Road in Beetween Pintu Nandanwar to Jambhulkar House for Sitting of Citizen at Mahendra Nagar in Prabhag No. 06-A	1,75,027	0	3 Months	560	I to IX	09.09.2021 to 17.09.21	09.09.2021 to 20.09.21	20.09.2021 at 4.00 p.m.
74	137	Aasinagar Zone No. 9 (PWD)	Providing & fixing Tree Guards at Samta Nagar, Babadeepsingh Nagar, Kabir Nagar, Sugat Nagar and various places in Prabhag No. 02-C.	1,74,735	0	3 Months	560	I to IX	11.08.2021 to 20.08.21	11.08.2021 to 23.08.21	23.08.2021 at 4.00 p.m.

Note: 1) The competent authority reserve the right to reject any or all the tenders without assigning any reason there of or to accept any e-quotation in the interest of the Nagpur Municipal Corporation.

2) Liability period for Asphaltting work is upto 2 years from date of completion and for Cement Concrete road is for 5 years after the date of completion.

3) e-mails to the contractors should be sent by CTPC regarding works costing above Rs. 50,000/- as per the circulars & orders specified in noteshet.

Assistant Commissioner (Zone 9)
Nagpur Municipal Corporation, Nagpur.

Sub Divisional Engineer, PWD (Zone 9)
Nagpur Municipal Corporation, Nagpur.