

Sealed Quotation for the works stated in the attached Quotation notice are to be invited on Dt. 24/09/21 For these works administrative approval has been granted by the Competent authority.

Hence orders may kindly be given to publish the enclosed Quotation notice on the N.M.C. web side (www.nmcnagpur.org.in) as per circulars /orders all the registered contractors shall has to be informed by forwarding the E-mails regarding works costing above Rs. 50,000/- .

The circulers are enclosed .

Submitted please.

I.T.Officer NMC/ Asstt. Commissioner/ Dy. Engineer/ Sec. / Jr. Engineer

e-Short Quotation notice .0

Date, - 24.09.2021

Commissioner NMC invites e-Quotation on in B-1 form for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's website (www.nmc.tenders.com). Those contractors who are not registered with NMC, should temporarily registered themselves online. If not, such contractors will not be able to purchase the e-Quotation. The sale and purchase of e-tenders can be done through internet.

Name of Department :- PWD Mangalwari Zone No - 10, NMC

Tender No.	Name of Work	Estimate Cost Rs.	Time Limit in calendar months	Cost of Blank Quotation	Class of Contractor	Date of Sale for Quotation in between 10.30 am to 1.30 p.m.)	Date of submission for Quotation (up to 2.00 p.m.)	Date of opening for Quotation at 3.00 p.m. (if possible)
1	Repairing of Chamber at various places in Pr.no 11-D (B I No 293)	124925	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021
2	Pro and Laying Strom Drain Line at Godhani Road, Zingabai Takli & Various places in Pr.no 11-B (B I No 291)	74960	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021
3	Pro and Laying C C Flooring At Gayatri Nagar & Various Places in Pr.no 11 (B I No 631)	199771	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021
4	Pro and Laying Sewer Line at various Places in Pr.no 10-D (B I No 631)	174955	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021
5	Pro & Laying Strom Drain Line at various places in Pra No 10 C (B I No 291)	74945	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021
6	Pro & Laying Strom Drain Water Drain Line at Adiwasi Nagar, Gond Pura in Pra No 10 B (B I No 291)	74936	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021
7	Pro and Laying Strom Drain line at Nagsen Society, MHDA Colony Mankapur and various places in Pr.no. 10-A (B I No 291)	74932	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021
8	Repairing of Chambers at various Places in Pr.no 9-C (B I No 293)	124655	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021
9	Pro & Laying Under Ground Pipe Line at Khalasi Line, Gautam Nagar Pardesi Pura in Pra No 9-B (B I No 613)	174838	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021
10	Repairing of Chambers at various places in Pr.no 9-A (B I No 293)	124992	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021
11	Various Civil work at Mangalwari Zone 10 (B I No 326)	249046	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021
12	Const of Entrance Gate On Main Road of Mukund Society in Pr.no. 1 (B I No 327)	299551	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021
13	Repair of Pot Hole at various places on road in Pra No 10, 11 (B I No 367)	249957	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021
14	Pro and Laying Sewer Line at various Places Prabhag no. 1-D (B I No 613)	174812	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021
15	Pro and Laying Strom Drain Line at various laces in Pra No 01- C (B I No 291)	174773	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021
16	Pro and Laying Strom Drain Line at Nara, Om Sai Nagar in Pra No 01- B (B I No 291)	74800	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021
17	Pro and Laying Strom Drain Line at Various Places in Pra No 01- A (B I No 291)	74879	1 Month	560	I to IX	27.09.2021 To Dt Of Sub	04.10.2021	04.10.2021

20	Pro and Laying Sewer Line at Zingabai Takli & Various Places in Pr.no. 11-B. (B.I.No.613)	74900	1 Month	560	1 to IX	27.09.2021 To Dt.Of Sub.	4.10.2021	4.10.2021
21	Estimate of Civil Work at Barde Layout Borgeon in Pr.no. 11 In Mangalwar (B.I.No.A43401171304)	174981	1 Month	560	1 to IX	27.09.2021 To Dt.Of Sub.	4.10.2021	4.10.2021
22	Repairing of Pothole on roads in pr. No. 1 & 9 (B.I.No.367)	297729	1 Month	560	1 to IX	27.09.2021 To Dt.Of Sub.	4.10.2021	4.10.2021
23	Const. of Entrance Gate Near Bombay Scooter at Sindunar Chowk In Pra No.01. (B.I.No.327)	249900	1 Month	560	1 to IX	27.09.2021 To Dt.Of Sub.	4.10.2021	4.10.2021
24	Repairing of Chambers at various places In Pra.No.10-D (B.I.No.293)	299828	1 Month	560	1 to IX	27.09.2021 To Dt.Of Sub.	4.10.2021	4.10.2021
25	Pro and Laying Sewer Line at various places In Pra.No.10-C (B.I.No.613)	124916	1 Month	560	1 to IX	27.09.2021 To Dt.Of Sub.	4.10.2021	4.10.2021
26	Pro & Laying Under Ground Pipe Line at Adiwasi Nagar, Gond Pura In Pra No.10-B. (B.I.No.613)	174773	1 Month	560	1 to IX	27.09.2021 To Dt.Of Sub.	4.10.2021	4.10.2021
27	Pro & Laying Sewer Line at Taj Nagar Mankapur and various places In Pra No.9-A. (B.I.No.613)	174952	1 Month	560	1 to IX	27.09.2021 To Dt.Of Sub.	4.10.2021	4.10.2021
28	Pro & Laying Sewer Line at Khilasi Line Lala Garden In Pra No.9-B. (B.I.No.291)	174798	1 Month	560	1 to IX	27.09.2021 To Dt.Of Sub.	4.10.2021	4.10.2021
29	Pro & Laying Stom Drain Line at Various Places In Pra.No.9-A. (B.I.No.291)	74823	1 Month	560	1 to IX	27.09.2021 To Dt.Of Sub.	4.10.2021	4.10.2021
30	Pro & Laying Sewer Line at various places In Pra.No.9-C (B.I.No.613)	174887	1 Month	560	1 to IX	27.09.2021 To Dt.Of Sub.	4.10.2021	4.10.2021
31	Pro & Laying Stom Drain Line at Various Places In Pra.No.9-A. (B.I.No.291)	74897	1 Month	560	1 to IX	27.09.2021 To Dt.Of Sub.	4.10.2021	4.10.2021
32	Repairing of Chambers at various places in. pr. No.1-D B.I.N. (292)	124784	1 Month	560	1 to IX	27.09.2021 To Dt.Of Sub.	4.10.2021	4.10.2021
33	Construction of Slab at Samaj Bhavan at Bank Colony, in. pr. No.1-C. B.I.N. (332)	299722	1 Month	560	1 to IX	27.09.2021 To Dt.Of Sub.	4.10.2021	4.10.2021
34	Pro & Laying sewer line Near H/o Wankhede at Nara Indian Society in pr. No.1-B. B.I.N. (613)	174887	1 Month	560	1 to IX	27.09.2021 To Dt.Of Sub.	4.10.2021	4.10.2021
35	Repairing of Chambers at HUDCO Colony & various places in. pr. No.1-A. B.I.N. (293)	124992	1 Month	560	1 to IX	27.09.2021 To Dt.Of Sub.	4.10.2021	4.10.2021

- 1) Quotation forms shall be available from zonal office after showing the valid registration copy with the application
- 2) Submission shall be at zonal office with the valid registration copy
- 3) Additional 12 % G.S.T. Charges Taken On Blank Tender & Quotation as per circular No.221/CAFO/2018

Dt.13/06/2018

Assistant Commissioner
Mangalwar Zone 10, N.M.C. Nagpur

Sub Divisional Engineer
Mangalwar Zone 10, N.M.C. Nagpur.