

NAGPUR MUNICIPAL CORPORATION (DHARPETH ZONE NO. II)



Quotation Notice

Quotation Notice No:- 13 / 2021-22

Date:- 08/ 09/ 2021

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Dharpeth Zone No. 2. The terms & conditions of Quotation are available on NMC's website. (www.nmcnagpur.gov.in). The sale and purchase of Quotation can be done through Personally from zone office.

Name of Department : Public Work Department

Name of Head of Department : Executive . Engineer (Dharpeth Zone No. 2.)

Quota tion No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors.	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00. p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	Providing & Fixing Interlocking Block Near H/o Raut in front of Dharpeth Budha Vihar in Prabhag No.15	299491	A42001374604	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
2	Providing & Fixing Interlocking Block Near H/o Masram at Dharpeth in in Prabhag No.15	299772	A42001374604	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
3	Providing & Fixing Interlocking Block Near H/o Hemant Sonkar at VIP Road Dharpeth in Prabhag No.15	299466	A42001374604	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
4	Providing & Fixing Interlocking Block Near H/o Nokhelal Sonkar at Ambedkar Nagar, Dharpeth in Prabhag No.15	299168	A42001374604	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
5	Providing & Fixing Interlocking Block Near H/o Shital Patil at Ambedkar Nagar, Dharpeth in Prabhag No.15	299965	A42001374604	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
6	Providing & Fixing Interlocking Block Near H/o Sunil Wade at Dharpeth, Zenda Chowk in Prabhag No.15	299523	A42001374604	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
7	Providing & Fixing Interlocking Block Near H/o Babli Gupta at Nagoba Galli, Dharpeth, in Prabhag No.15	299313	A42001374604	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
8	Providing & Fixing Interlocking Block Near H/o Gaurkhede at Ambedkar Nagar, Dharpeth, in Prabhag No.15	299893	A42001374604	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
9	Construction of Retaining Wall to Nallah Near Hanuman Mandir at Chota Gawalipura in Prabhag No. 15	299747	A42001374604	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
10	Construction of Retaining Wall to Nallah Near H/o Wankhede at Gadga in Prabhag No. 15	299994	A42001374604	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
11	Repairing of Nallah Wall Nr. H/o Munnu Siraswar at Giripeth in Prabhag No. 15 A	59691	A23910130811	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
12	Raising of Rain Water Nallah Wall at Various Places in Giripeth Prabhag No. 15 A	89969	A22410130804	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
13	Repairing of Chambers at New Futala & Hajari Pahad area in Prabhag No. 13 - C	89682	A22410130804	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021

14	Repairing of Chambers at Various Places at Yashwant Nagar Area in Prabhag No. 13 D	59286	A23910130811	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
15	Providing & Laying Storm Water Pipeline at Hanuman Vatika, Sitabuldi in Prabhag No. 15 - B	89855	A22410130804	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
16	Providing and Fixing I Block in K.G.N. Society at Jagdish Nagar in Prabhag No. 12 D	199571	A42010174602	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
17	Providing & Fixing I Block of RCM Apna Bazar & Various Places at Surendragad in Prabhag No. 12 C	298147	A42001374603	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
18	Repairing of Community Toilet Block at Kolpura, Gittikhadan Bus Stand in Prabhag No. 12	299679	A43910171906	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
19	Providing and Laying Sewer Line from H/o Ashok Kamble to H/o Manaohare at Pandharabodi in Prabhag No. 13 A	199912	A42010178602	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
20	Providing and Laying C.C. Flooring at IBM Road near H/o Yadav in Prabhag No. 14 C	49847	A27510130819	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
21	Construction of Single Seated Latrine for H/o Smt Latabai Jambhulkar & H/o Shri Pravin Rangari at Gittikhadan Gawalipura in Prabhag No. 14 C	124849	A43910171906	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
22	Providing and Laying Storm Water Drain near NIT Ground at Kasturba Layout in Prabhag No. 13 D	149368	A23910130813	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
23	Repairing of Chamber at various places in Prabhag No. 13 D	99896	A23910130812	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
24	Providing and laying Storm Water Drain near H/o Kshrisagar at Abhyankar in Prabhag No. 13 D	89391	A22410130804	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
25	Repairing of Nallah Wall Nr. Narayan Bhagat at Kalar Line, Sitabuldi in Prabhag No. No. 15 B	59864	A23910130811	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
26	Re-Construction of Manhole / Chamber at Various Places at Dharampeth in Prabhag No. 15	299836	A23901330816	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
27	Construction of Retaining Wall to Nallah near Nakshatra Garden at Chota Gawalipura in Prabhag No. 15	299924	A42001374604	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
28	Construction of Retaining Wall to Nallah near H/o Jimbhekar at Gadga in Prabhag No. 15	299895	A42001374604	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
29	Construction of Toilet Block at Walmiki Nagar in Prabhag No. 15	298312	A22010130803	2 Month	560	I To IX	8/9/2021	15/9/2021	15/9/2021
30	Providing & Fixing I Block near Priyadarshani Colony R.T.O. Civil Line in Prabhag No. 14 D	299735	A42001374603	3 Month	561	I To IX	8/9/2021	15/9/2021	15/9/2021
31	Construction of Nallah Wall at Gittikhadan in Prabhag No. 12 D	299743	A42001374603	3 Month	561	I To IX	8/9/2021	15/9/2021	15/9/2021
32	Construction of Nallah Wall at katol Road Friends Colony in Prabhag No. 12 D	299807	A42001374603	3 Month	561	I To IX	8/9/2021	15/9/2021	15/9/2021
33	Providing & Laying Sewer Line & Construction & Repair of Manhole Chamber at Sadar area in Prabhag No. 14	149976	A4710172311	3 Month	561	I To IX	8/9/2021	15/9/2021	15/9/2021

34	Repairing of Manhole /Chamber at Various Places in Prabhag No. 15 A	199963	A22010130803	3 Month	561	I To IX	8/9/2021	15/9/2021	15/9/2021
35	Repairing of Manhole / Chamber at Various Places in Ramdaspath Prabhag No. 15 A	199992	A2210130803	3 Month	561	I To IX	8/9/2021	15/9/2021	15/9/2021
36	Various Civil Work at Anna Bhau Sathe Samaj Bhavan in Prabhag No. 13 A	199802	A42010174602	3 Month	561	I To IX	8/9/2021	15/9/2021	15/9/2021
37	Construction of C.C. Pavement at Sadar Near Badi Masjid in Prabhag No. 14	199472	A42001374605	3 Month	561	I To IX	8/9/2021	15/9/2021	15/9/2021
38	Construction of C.C. Pavement at Sadar Near Budda Vihar Pension in Prabhag No. 14	199447	A42001374605	3 Month	561	I To IX	8/9/2021	15/9/2021	15/9/2021

Assistant Commissioner Zone II

Executive Engineer (PWD) Zone II

Deputy Engineer (PWD / PHE) Zone II

Jr. Engineer Zone II