

NAGPUR MUNICIPAL CORPORATION (DHRAMPETH ZONE NO. II)



Quotation Notice

Quotation Notice No:- 14 / 2021-22

Date:- 22 / 09 / 2021

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Dhrampeth Zone No. 2. The terms & conditions of Quotation are available on NMC's website. (www.nmcnagpur.gov.in). The sale and purchase of Quotation can be done through Personally from zone office.

Name of Department : Public Work Department

Name of Head of Department : Executive . Engineer (Dhrampeth Zone No. 2.)

Quota tion No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors.	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00. p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	Providing and Laying Under Ground Pipe Line at Taj Nagar Gittikhadan near H/o Kanojiya to Bismillah khan in Prabhag No. 14 C	199898	A43901371913	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
2	Providing & Laying Under Ground Pipe Line at Sadar Gondpura near H/o Uikey to Main Road in Prabhag No. 14 - C	198396	A43901371913	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
3	Providing and Fixing I Block & Kerb Stone on Mahila Hockey Ground Sadar in Prabhag No. 14	199503	A42001374605	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
4	Construction of Shed on Mahila Hockey Ground Sadar in Prabhag No. 14	199407	A42001374605	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
5	Construction of Retaining Wall to Nallah H/o Dipak Jariya at Chota Gawalipra in Prabhag No. 15	299978	A42001374604	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
6	Cleaning and Reconstruction of R.C.C. Drain and Repairing of Chamber at Ramnagar in Prabhag No. 13 C	230801	A22010130803	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
7	Repairing of Manhole / Chamber at Various Places in Sitaburdi, in Prabhag No. 15 B	99764	A23910130812	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
8	Providing & Laying C.C.Flooring to Road Side Near Hanuman Mandir area at Gokulpeth in Prabhag No. 15 D	249606	A42010170503	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
9	Providing & Laying C.C.Flooring to Road Side at Front area of Gokulpeth Market in Prabhag no. 15 D	249710	A42010170503	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
10	Providing & Laying Sewer Line at kachipura Wasti Ramdaspath in Prabhag No. 15 D	199807	A42010174602	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021

11	Providing & fixing Namkaran Stone at Various Places in Dharampeth, in Prabhag No. 15 D	199986	A42010174602	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
12	Providing & Fixing Interlocking Block at Dhantoli Area in Prabhag No. 15 D	199942	A42010174602	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
13	Renovation of Samaj Bhavan at Vastushilp Colony in Prabhag No. 12	199156	A42010174602	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
14	Providing and Fixing R.C.C. Benches at Various Places at Futala Hazaripahad Gayatri Colony Bhivsenkhori Gautam Nagar in Prabhag No. 13-B	98988	A42010174602	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
15	Providing and Laying C.C. Flooring Near H/o Dhone at Ambazari Tekadi in Prabhag No. 13 D	49413	A27510130819	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
16	Supplying of Febrication Barricades & Providing & Fixing M.S. Tree Guard at Various Places in Prabhag No. 14 C	199786	A42010174602	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
17	Repairing of Nallah Wall Near Hero Showroom at VIP Road, Dharampeth in Prabhag No. 15 A	199764	A22010130803	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
18	Providing & fixing Barricade for avoiding Heavy Traffice on Bridge Nr. University Library in Prabhag No. 15	199996	A22010130803	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
19	Providing and Laying Sewer Line at Makardhokada in Prabhag No. 12 - B	49851	A27510130819	2 Month	112	I To IX	22/9/2021	28/9/2021	28/9/2021
20	Providing and Laying Sewer line Behind Utkash Anuradha Apartment Civil Line in Prabhag No. 14 D	297697	A43901371913	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
21	Providing and Laying Sewer Line at Manavata Nagar in Prabhag No. 14 D	299240	A43901371913	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
22	Replacesment of Sewer Line at NMC R.B.G.G.R. (A) School Sadar in Prabhag No. 14	70516	A42010174602	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021
23	Providing & Laying Sewer Line from H/o Sharad Dhotre To H/o Manoj Verma at Sanjay Nagar in Prabhag No. 13 A	99814	A42010174602	2 Month	560	I To IX	22/9/2021	28/9/2021	28/9/2021

Assistant Commissioner Zone II

Executive Engineer (PWD) Zone II

Deputy Engineer (PWD / PHE) Zone II

Jr. Engineer Zone II