

ज्ञापन

Subject: - Approval to draft of e-quotation notice for advertisement and permission for publication in newspapers and on NMC website. (Q-17\Z-5/21-22)

The Hon'ble Assistant Commissioner, Aasinagar Zone No. 9 has accorded administrative approval to the following works with permission to invite e-Quotation.

Sr. No.	Name of Work
1	Providing and laying Strom Drain Line at Vaishali Nagar in Gond Mohalla to H/o Ranjana Somkuwar at various places in Prabhag No. 06-B.
2	Construction & Repair of Chambers at various places at Yadav Nagar in Aasinagar Zone No. 09 (Prabhag No. 06-A)
3	Providing and Strom Drain Line at Vaishali Nagar from Shri. Meshram to Bansod House in Prabhag No. 06-B.
4	Providing and laying Sewer Line at Azad Nagar Bunkar Colony from Mohd. Jallil to Ansari House in Prabhag No. 06-B.
5	Construction of RCC Chamber at Balabhaupeth, Milind Nagar, Vaishali Nagar & Panchkuwa at various places in Prabhag No. 06-B.
6	Construction of RCC Chamber at Bismillah Nagar, Siddharth Nagar, Teka & Bande Nawaz Nagar in Prabhag No. 06-D.
7	Providing and laying Strom Drain Line at Chandrikapure to H/o Manish Bhoyar in Prabhag No. 06-B.
8	Providing & fixing I-Block at Azad Nagar Bunkar Colony from Mohd. Israil to Ahmad House in Prabhag No. 06-B.
9	Providing and laying Pipe Line at South East Corner at Dayanand Park Gound in Prabhag No. 06.
10	Construction of RCC Chamber at L.I.G. Quarter, M.I.G. Quarter, Sambodhi Colony at various places in Prabhag No. 06-B
11	Construction of RCC Chamber, Repariing in various places, Baba Buddha Nagar, Panchsheel Nagar Slum, and Adarsh Nagar Slum, Sujata Nagar in Prabhag No. 06-C.
12	Repairing of Kamal Chowk Bazar Otta in Zone No. 9
13	Supplying Hard Murrum / Kankar & Spreading & Compacting for Repair of Road Cuts at Vaishali Nagar, Panchsheel Nagar, Milind Nagar & Ashok Nagar at various places in Prabhag No. 06-B.
14	Repair of RCC Chamber at Bhimratna Nagar, Mata Toli, Saw Mill Area, Motibagh in Prabhag No. 07-A.
15	Beautification and Shed at Awalebabau Statue at Kamal Square in Pr. No. 07
16	Construction of RCC Chamber Repairing in various places at Bababhuddha Nagar, Panchasheel Nagar Slum & Aadarsh Nagar Slum, Sujata Nagar in Prabhag No. 06-C
17	Providing & nLaying Underground Sewerline from H/o Rajkumar Meshram to H/o Vinod Khobraggade at Line No. 03 Lashkaribagh in Prabhag No. 07-A

ज्ञापन

Sr. No.	Name of Work
18	Providing & laying Sewer Line at Mahendra Nagar & Khante Nagar in Prabhag No. 06
19	Providing & Laying RCC Sewer Line near H/o Advct Khuplani at Jaripatka in Prabhag No. 07
20	Beautification of Badminton Court Building at Buddha Park Ground in Ashinagar Zone No. 09
21	Repaires & Painting at Vaishali Nagar Samaj Bhavan at Vaishali Nagar in Prabhag No. 06-B
22	Providing & Laying of Underground Sewerage Pipe line at Mahendra Nagar from H/o Bagde to H/o Bal Sadan in Prabhag No. 06-A
23	Providing & Supplying RCC Chamber Cover at Milind Nagar, Sambodita Zolony Panchkuva area Vaishali Nagar Teka Naka in Prabhag No. 06-B
24	Construction of Nallah Wall near Rai Ashiyana Motibagh in Prabhag No. 07-B
25	Construction of RCC Chamber at Vaishali Nagar & Milind Nagar & various places in Prabhag No. 06-B
26	Construction of RCC Chamber at Aadarsh Nagar Housing Board Colony at various places in Prabhag No. 06-A
27	Construction of various works of cabin at Ashinagar Zone No. 09
28	Providing & Laying C C Flooring at Taj Nagar near Imran Bhai House in Prabhag No. 06-B
29	Providing & Laying C C Flooring at Milind Nagar from H/o Borkar to H/o Bhilave in Prabhag No. 06-B
30	Providing & Laying RCC Sewer Line at Pili Nadi in Prabhag No. 03-C
31	Repaires & Construction of Public Well at Nai Basti near Madina Samaj Bhawan in Prabhag no. 06-D
32	Painting of compound wall at Samta Nagar ground in Prabhag No. 07-D
33	Electrification & Renovation of old Electrification at MAK Azad School in Prabhag No. 07-B
34	Repairs to chambers at Lashkaribagh Slum, Ghasiyaripura, Jyoti Nagar & various places in Prabhag No. 07-D
35	Repair to Toilet at MAK Azad NMC School in Prabhag No. 07-B
36	Providing & Laying of Under Ground Pipeline at Khante Nagar & Panchkuva in Prabhag No. 06-A
37	Repairs UCR Masonary Nallah Wall at Milind Nagar in Prabhag No. 06-B
38	Repairing of Nallah Wall at Pravesh Nagar in Prabhag No. 03-D
39	Providing & laying Strom Drain Line at Vidya Nagar from Khobragade to Shri Sakhare House in Prabhag No. 07-C
40	Providing & laying Sewer Line at Baba Buddha Nagar from H/o Shri Valde House to Shri Bhote House in Prabhag No. 06-C
41	Construction of RCC Chamber at Ramai Nagar, Nai Basti, Taj Nagar, various places in Prabhag No. 06-C

ज्ञापन

Sr. No.	Name of Work
42	Providing & laying RCC Sewer Line from H/o Umesh Bute to H/o Sunil Manikpuri at Vinoba Bhawe Nagar in Prabhag No. 03-D
43	Construction of RCC Chambers at Angulimal Nagar, Kalpana Nagar & various places in Prabhag No. 02-C
44	Construction of RCC Chamber at Maya Nagar, New Indora & various places in Prabhag No. 07-C
45	Construction & repairs of RCC Chambers at Galli No. 37, Nagsenwan in Prabhag No. 03-D
46	Providing & laying Sewerline from H/o Sonu Dube to H/o Haribhajan Khadse at Vinoba Bhawe Nagar Galli no. 24 in Prabhag No. 03-D
47	Providing & laying Sewerline at New Indora Line no. 08 from H/o Nimgade to H/o Shri Lade in Prabhag No. 07-C
48	Providing & Laying RCC Underground Pipeline at Buddha Nagar near Car Washing Center in Prabhag No. 07-B
49	Providing & laying Sewer Line at Taj Nagar, Panchsheel Naga in Pr. No. 06-C
50	Construction of Toilet at Itta Bhatti Square & Pandewasti Samaj Bhavan in Prabhag No. 03
51	Repairing & Maintenance & Painting at Hindi Primary School in Kapil Nagar & Urdu Primary School at Kamgar Nagar in Prabhag No. 02
52	Providing & Fixing I-Block at Tathagath Buddha Vihar Samaj Bhavan in Prabhag No. 06-B
53	Providing & Fixing I-Block in Ambedkar Garden at various places in Prabhag No. 06-B
54	Providing & Laying RCC Cover at Khobragade Nagar, Aadarsh Nagar & Panchsheel Nagar & various places in Prabhag No. 06-C
55	Repairing & Beautification of Model Town Garde at Indora in Prabhag No. 07-C
56	Providing & Laying Granite Stone on Dr. B.R.Ambedkar Statue Stage at Model Town Indora in Prabhag No. 07-C
57	Providing & Fixing I-Block Footpath near Indora in Prabhag No. 07-C
58	Construction of Otta & Renovation at Indora Lane No. 12 in Prabhag No. 07-C
59	Repairs of RCC Chamber at Bababuddha Nagar Sujata Nagar Ramai Nagar & various places in Prabhag No. 06-C
60	Renovation work at Pawan Nagar Samaj Bhavan in Prabhag No. 03-C
61	Various Repairing Work at NMC Building in Ashinagar Zone No. 9,
62	Providing & Fixing of Steel Grill on the well at Vaishali Nagar, Panchkuwa in Prabhag No. 06
63	Repairs of Samaj Bhavan at Aadarsh Nagar in Ashinagar Zone No. 09 (Prabhag No. 06-A)
64	Repairs of Potholes in various places at Ashinagar Zone No. 09 (Prabhag No. 06 & 07)
65	Construction of C C Flooring at Shanivar Market in Kamal Square in Prabhag No. 07-D

ज्ञापन

Sr. No.	Name of Work
66	Providing & Fixing I-Block from H/o Punjabrao Fulzele to H/o Manohar Shambharkar at Buddha Nagar in Prabhag No. 07-C
67	Providing & laying of RCC Cover at Khobragade Nagar, Aadarsh Nagar, Panchsheel Nagar & various places in Prabhag No. 06-C
68	Providing & Fixing of Informatery Board in Prabhag No. 06-C
69	Providing & Laying C C Flooring at Sujata Nagar Samaj Bhavan area in Prabhag No. 06-C
70	Beautification of Saheraj Masjid side compound wall at Taj Nagar in Prabhag No. 06-C
71	Construction of Compound Wall at Barakholi near Nagoba Mandir in Prabhag No. 07-C
72	Providing & Fixing M.S. Tree Guardat Ekta Colony, Bandenawaz Nagar, Hanuman Society Nagar in Prabhag No. 06-A
73	Development of various Work at Barakholi in Prabhag No. 07-C
74	Providing & Fixing C I Benches at Indora, Barakholi, Chocks Colony & various places in Prabhag No. 07-C
75	Providing & Fixing of Tiles. Sliding window & water proofing in Baba Buddha Nagar, Subhadar Ramji Ambedkar Bhavan in Prabhag No. 06-C
76	Providing & Supplying RCC Chamber cover at Panchsheel Nagar, Mahendra Nagar, Khobragade Nagar, Bande Nawaz Nagar, Ekta Colony in Prabhag No. 06-A
77	Providing & Fixing C I Benches at Panchsheel Nagar, Adrasar Nagar, Ekta Colony, Bhunkar Colony in Prabhag No. 06-A
78	Providing & Laying C C Flooring at Bismillah Nagar from H/o Mohin Akhtar to H/o Salam Nhai in Prabhag No. 06-D
79	Construction of Retaining wall at North Cannel beside Road in Prabhag No. 07
80	Renovation works at Dr. Ram Manohar Lohiya Library at Ashok Square in Prabhag No. 07
81	Renovation works at Shende Nagar Library Shende Nagar in Prabhag No. 02
82	Construction of NMC Urban Primary Health Center Nagpur at Shende Nagar in Prabhag No. 02
83	Renovation works of Library at Garib Nawaz Nagar in Prabhag No. 03-C
84	Construction of Compound Wall at NDS Office Premises in Ashinagar Zone No. 09

Draft e-quotation notice is prepared and attached herewith for approval and grant of permission to publish the same in local newspaper and on N.M.C. Website.

ज्ञापन

As per circulars & orders all the registered contractors shall have to be informed by forwarding the e-mails regarding the works costing above Rs. 50,000/-.

Jr. Clerk (IX)

A.S./A.C.A.F.O. (IX)

S.D.E. (IX)

E.E. (IX)

A.C./W.O. (IX)

P.R.O.

NAGPUR MUNICIPAL CORPORATION, NAGPUR

E-QUOTATION NOTICE

Assistant Commissioner, Aasinagar Zone No. 9 NMC invites e-quotations for the following works. These e-quotations can be purchased by the registered contractors of NMC from Aasinagar Zone Office.

Name of Head of Department : Assistant Commissioner/V.O., Zone No. 9

Q-17 A2&A4 -Ward Fund & Zonal Fund - 2-05/21-22

Sr. No.	Quotation No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	EMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Contractor	e-Quotation sale Date upto 1.30 p.m.)	e-Quotation submissions date (upto 3.00 p.m.)	Opening e-quotation date & times (if possible)
1	2	3	4	5	6	7	8	9	10	11	12
1	171	Aasinagar Zone No. 9 (PWD)	Providing and laying Stom Drain Line at Vaishali Nagar in Gond Mohalla to H/o Ranjana Somkuwar at various places in Prabhag No. 06-B.	1,73,716	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
2	172	Aasinagar Zone No. 9 (PWD)	Construction & Repair of Chambers at various places at Yadav Nagar in Aasinagar Zone No. 09 (Prabhag No. 06-A)	87,010	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
3	173	Aasinagar Zone No. 9 (PWD)	Providing and Stom Drain Line at Vaishali Nagar from Shri. Meshram to Bansod House in Prabhag No. 06-B.	1,73,358	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
4	174	Aasinagar Zone No. 9 (PWD)	Providing and laying Sewer Line at Azad Nagar Bunkar Colony from Mohd. Jalili to Ansari House in Prabhag No. 06-B.	1,73,356	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
5	175	Aasinagar Zone No. 9 (PWD)	Construction of RCC Chamber at Balabhapeth, Milind Nagar, Vaishali Nagar & Panchkuwa at various places in Prabhag No. 06-B.	1,73,961	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
6	176	Aasinagar Zone No. 9 (PWD)	Construction of RCC Chamber at Bismillah Nagar, Siddharth Nagar, Teka & Bande Nawaz Nagar in Prabhag No. 06-D.	86,984	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
7	177	Aasinagar Zone No. 9 (PWD)	Providing and laying Stom Drain Line at Chandrikapure to H/o Manish Bhojar in Prabhag No. 06-B.	1,73,792	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
8	178	Aasinagar Zone No. 9 (PWD)	Providing & fixing I-Block at Azad Nagar Bunkar Colony from Mohd. Israil to Ahmad House in Prabhag No. 06-B.	1,30,192	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
9	179	Aasinagar Zone No. 9 (PWD)	Providing and laying Pipe Line at South East Corner at Dayanand Park Gound in Prabhag No. 06.	82,439	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
10	180	Aasinagar Zone No. 9 (PWD)	Construction of RCC Chamber at L.I.G. Quarter, M.I.G. Quarter, Sambodhi Colony at various places in Prabhag No. 06-B.	1,73,963	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
11	181	Aasinagar Zone No. 9 (PWD)	Construction of RCC Chamber, Repairing in various places, Baba Buddha Nagar, Panchsheel Nagar Slum, and Adarsh Nagar Slum, Sujata Nagar in Prabhag No. 06-C.	1,73,959	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
12	182	Aasinagar Zone No. 9 (PWD)	Repairing of Kamal Chowk Bazar Otta in Zone No. 9	1,29,494	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
13	183	Aasinagar Zone No. 9 (PWD)	Supplying Hard Murrum / Kankar & Spreading & Compacting for Repair of Road Cuts at Vaishali Nagar, Panchsheel Nagar, Milind Nagar & Ashok Nagar at various places in Prabhag No. 06-B.	1,45,232	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
14	184	Aasinagar Zone No. 9 (PWD)	Repair of RCC Chamber at Bhimratna Nagar, Mala Toll, Saw Mill Area, Moibagh in Prabhag No. 07-A.	86,674	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
15	185	Aasinagar Zone No. 9 (PWD)	Beautification and Shed at Awalebabau Statue at Kamal Square in Prabhag No. 07	1,75,184	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
16	186	Aasinagar Zone No. 9 (PWD)	Construction of RCC Chamber Repairing in various places at Bababuddha Nagar, Panchasheel Nagar Slum & Adarsh Nagar Slum, Sujata Nagar in Prabhag No. 06-C	1,73,959	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
17	187	Aasinagar Zone No. 9 (PWD)	Providing & laying Underground Sewerline from H/o Rajkumar Meshram to H/o Vinod Khobragade at Line No. 03 Lastkaribagh in Prabhag No. 07-A	1,30,311	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.

Sr. No.	Quotation No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	EMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Contractor	e-Quotation sale Date upto 1.30 p.m.	e-Quotation submissions date (upto 3.00 p.m.)	Opening e-quotation date & times (if possible)
1	2	3	4	5	6	7	8	9	10	11	12
18	188	Asinagar Zone No. 9 (PWD)	Providing & laying Sewer Line at Mahendra Nagar & Khante Nagar in Prabhag No. 06	1,75,534	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
19	189	Asinagar Zone No. 9 (PWD)	Providing & Laying RCC Sewer Line near H/o Advet Khupiani at Jaripatka in Prabhag No. 07	1,69,704	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
20	190	Asinagar Zone No. 9 (PWD)	Beautification of Badminton Court Building at Buddha Park Ground in Asinagar Zone No. 09	1,74,528	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
21	191	Asinagar Zone No. 9 (PWD)	Repairs & Painting at Vaishali Nagar Samaj Bhavan at Vaishali Nagar in Prabhag No. 06-B	1,74,521	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
22	192	Asinagar Zone No. 9 (PWD)	Providing & Laying of Underground Sewerage Pipe line at Mahendra Nagar from H/o Bagde to H/o Bal Sadan in Prabhag No. 06-A	1,31,292	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
23	193	Asinagar Zone No. 9 (PWD)	Providing & Supplying RCC Chamber Cover at Milind Nagar, Sambodita Colony Panchkuva area Vaishali Nagar Teka Naka in Prabhag No. 06-B	1,74,892	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
24	194	Asinagar Zone No. 9 (PWD)	Construction of Nallah Wall near Rai Ashiyana Motbagh in Prabhag No. 07-B	85,890	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
25	195	Asinagar Zone No. 9 (PWD)	Construction of RCC Chamber at Vaishali Nagar & Milind Nagar & various places in Prabhag No. 06-B	87,189	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
26	196	Asinagar Zone No. 9 (PWD)	Construction of RCC Chamber at Aadarsh Nagar Housing Board Colony at various places in Prabhag No. 06-A	1,75,440	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
27	197	Asinagar Zone No. 9 (PWD)	Construction of various works of cabin at Ashinagar Zone No. 09	1,74,991	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
28	198	Asinagar Zone No. 9 (PWD)	Providing & Laying C C Flooring at Taj Nagar near Imran Bhai House in Prabhag No. 06-B	1,75,778	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
29	199	Asinagar Zone No. 9 (PWD)	Providing & Laying C C Flooring at Milind Nagar from H/o Borkar to H/o Bhilave in Prabhag No. 06-B	1,75,800	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
30	200	Asinagar Zone No. 9 (PWD)	Providing & Laying RCC Sewer Line at Pili Nadi in Prabhag No. 03-C	2,57,456	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
31	201	Asinagar Zone No. 9 (PWD)	Repairs & Construction of Public Well at Nai Basti near Madina Samaj Bhawan in Prabhag no. 06-D	1,75,419	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
32	202	Asinagar Zone No. 9 (PWD)	Painting of compound wall at Santa Nagar ground in Prabhag No. 07-D	89,269	0	2 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
33	203	Asinagar Zone No. 9 (PWD)	Electrification & Renovation of old Electrification at MAK Azad School in Prabhag No. 07-B	84,465	0	2 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
34	204	Asinagar Zone No. 9 (PWD)	Repairs to chambers at Lashkaribagh Slum, Ghasiyaripura, Jyoti Nagar & various places in Prabhag No. 07-D	86,520	0	2 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
35	205	Asinagar Zone No. 9 (PWD)	Repair to Toilet at MAK Azad NMC School in Prabhag No. 07-B	1,74,558	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
36	206	Asinagar Zone No. 9 (PWD)	Providing & Laying of Under Ground Pipeline at Khante Nagar & Panchkuva in Prabhag No. 06-A	86,325	0	2 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
37	207	Asinagar Zone No. 9 (PWD)	Repairs UCR Masonary Nallah Wall at Milind Nagar in Prabhag No. 06-B	86,020	0	2 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
38	208	Asinagar Zone No. 9 (PWD)	Repairing of Nallah Wall at Pravesh Nagar in Prabhag No. 03-D	86,082	0	2 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
39	209	Asinagar Zone No. 9 (PWD)	Providing & laying Strom Drain Line at Vidya Nagar from Khoirbagade to Shri Sakhare House in Prabhag No. 07-C	87,632	0	2 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.
40	210	Asinagar Zone No. 9 (PWD)	Providing & laying Sewer Line at Baba Buddha Nagar from H/o Shri Valde House to Shri Bhote House in Prabhag No. 06-C	86,033	0	2 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4:00 p.m.

Sr. No.	Quotati on No	Name of Department & Code	Name of Work	Estimated Cost in Rs.	EMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Cont- ractor	e-Quotation sale Date upto 1.30 p.m.)	e-Quotation submissions date (upto 3.00 p.m.)	Opening e- quotation date & times (if possible)
1	2	3	4	5	6	7	8	9	10	11	12
41	211	Asinagar Zone No. 9 (P.WD)	Construction of RCC Chamber at Ramai Nagar, Nai Basti, Taj Nagar, various places in Prabhag No. 06-C	86,588	0	2 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
42	212	Asinagar Zone No. 9 (P.WD)	Providing & laying RCC Sewer Line from H/o Umesh Bute to H/o Sunil Manikpuri at Vinoba Bhaye Nagar in Prabhag No. 03-D	1,70,928	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
43	213	Asinagar Zone No. 9 (P.WD)	Construction of RCC Chambers at Angulimal Nagar, Kalpana Nagar & various places in Prabhag No. 02-C	86,854	0	2 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
44	214	Asinagar Zone No. 9 (P.WD)	Construction of RCC Chamber at Maya Nagar, New Indora & various places in Prabhag No. 07-C	87,768	0	2 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
45	215	Asinagar Zone No. 9 (P.WD)	Construction & repairs of RCC Chambers at Galli No. 37, Nagsenwan in Prabhag No. 03-D	86,714	0	2 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
46	216	Asinagar Zone No. 9 (P.WD)	Providing & laying Sewerline from H/o Sonu Dube to H/o Haribhajan Khadse at Vinoba Bhaye Nagar Galli no. 24 in Prabhag No. 03-D	1,27,101	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
47	217	Asinagar Zone No. 9 (P.WD)	Providing & laying Sewerline at New Indora Line no. 08 from H/o Nirmgade to H/o Shri Lade in Prabhag No. 07-C	1,31,673	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
48	218	Asinagar Zone No. 9 (P.WD)	Providing & Laying RCC Underground Pipeline at Buddha Nagar near Car Washing Center in Prabhag No. 07-B	1,30,517	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
49	219	Asinagar Zone No. 9 (P.WD)	Providing & laying Sewer Line at Taj Nagar, Panchsheel Naga in Prabhag No. 06-C	1,29,712	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
50	220	Asinagar Zone No. 9 (P.WD)	Construction of Toilet at Itta Bhatti Square & Pandewasti Samaj Bhavan in Prabhag No. 03	1,73,587	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
51	221	Asinagar Zone No. 9 (P.WD)	Repairing & Maintenance & Painting at Hindi Primary School in Kapil Nagar & Urdu Primary School at Kamgar Nagar in Prabhag No. 02	2,19,124	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
52	222	Asinagar Zone No. 9 (P.WD)	Providing & Fixing I-Block at Tathagath Buddha Vihar Samaj Bhavan in Prabhag No. 06-B	1,75,240	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
53	223	Asinagar Zone No. 9 (P.WD)	Providing & Fixing I-Block in Ambedkar Garden at various places in Prabhag No. 06-B	87,344	0	2 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
54	224	Asinagar Zone No. 9 (P.WD)	Providing & Laying RCC Cover at Khobragade Nagar, Aadarsh Nagar & Panchsheel Nagar & various places in Prabhag No. 06-C	86,970	0	2 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
55	225	Asinagar Zone No. 9 (P.WD)	Repairing & Beautification of Model Town Garde at Indora in Prabhag No. 07-C	1,74,060	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
56	226	Asinagar Zone No. 9 (P.WD)	Providing & Laying Granite Stone on Dr. B.R.Ambedkar Statue Stage at Model Town Indora inPrabhag No. 07-C	1,74,531	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
57	227	Asinagar Zone No. 9 (P.WD)	Providing & Fixing I-Block Footpath near Indora in Prabhag No. 07-C	1,71,648	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
58	228	Asinagar Zone No. 9 (P.WD)	Construction of Otta & Renovation at Indora Lane No. 12 in Prabhag No. 07-C	1,73,650	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
59	229	Asinagar Zone No. 9 (P.WD)	Repairs of RCC Chamber at Babbuddha Nagar Sujata Nagar Ramai Nagar & various places in Prabhag No. 06-C	1,73,899	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
60	230	Asinagar Zone No. 9 (P.WD)	Renovation work at Pawan Nagar Samaj Bhavan in Prabhag No. 03-C	1,74,099	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
61	231	Asinagar Zone No. 9 (P.WD)	Various Repairing Work at MMC Buildingin in Ashinagar Zone No. 9,	1,75,139	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
62	232	Asinagar Zone No. 9 (P.WD)	Providing & Fixing of Steel Grill on the well at Vaishali Nagar, Panchkuwa in Prabhag No. 06	43,778	0	1 Months	110	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.
63	233	Asinagar Zone No. 9 (P.WD)	Repairs of Samaj Bhavan at Aadarsh Nagar in Ashinagar Zone No. 09 (Prabhag No. 06-A)	1,74,584	0	3 Months	560	I to IX	21.09.2021 to 27.09.21	21.09.2021 to 28.09.21	28.09.2021 at 4.00 p.m.

64	234	Asinagar Zone No. 9 (P.W.D)	Repairs of Potholes in various places at Ashinagar Zone No. 09 (Prabhaag No. 06 & 07)	89,316	0	2 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
65	235	Asinagar Zone No. 9 (P.W.D)	Construction of C C Flooring at Shanivar Market in Kamal Sqaure in Prabhaag No. 07-D	1,69,962	0	3 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
66	236	Asinagar Zone No. 9 (P.W.D)	Providing & Fixing I-Block from H/o Punjabrao Fulzele to H/o Manohar Shamharkar at Buddha Nagar in Prabhaag No. 07-C	1,70,218	0	3 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
67	237	Asinagar Zone No. 9 (P.W.D)	Providing & Laying of RCC Cover at Khobragade Nagar, Adarsh Nagar, Panchsheel Nagar & various places in Prabhaag No. 06-C	96,393	0	2 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
68	238	Asinagar Zone No. 9 (P.W.D)	Providing & Fixing of Informetery Board in Prabhaag No. 06-C	1,70,349	0	3 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
69	239	Asinagar Zone No. 9 (P.W.D)	Providing & Laying C C Flooring at Sujata Nagar Samaj Bhavan area in Prabhaag No. 06-C	43,257	0	1 Months	110	I to IX	21.09.2021	21.09.2021	28.09.2021
70	240	Asinagar Zone No. 9 (P.W.D)	Beautification of Sahera Masjid side compound wall at Taj Nagar in Prabhaag No. 06-C	86,397	0	2 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
71	241	Asinagar Zone No. 9 (P.W.D)	Construction of Compound Wall at Barakholi near Nagoba Mandir in Prabhaag No. 07-C	1,75,762	0	3 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
72	242	Asinagar Zone No. 9 (P.W.D)	Providing & Fixing M.S. Tree Guardat Ekta Colony, Bandenawaz Nagar, Hanuman Society Nagar in Prabhaag No. 06-A	86,485	0	2 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
73	243	Asinagar Zone No. 9 (P.W.D)	Development of various Work at Barakholi in Prabhaag No. 07-C	1,75,767	0	3 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
74	244	Asinagar Zone No. 9 (P.W.D)	Providing & Fixing C I Benches at Indora, Barakholi, Chocks Colony & various places in Prabhaag No. 07-C	1,74,000	0	3 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
75	245	Asinagar Zone No. 9 (P.W.D)	Providing & Fixing of Tiles. Sliding window & water proofing in Baba Buddha Nagar, Subhadar Ramji Ambedkar Bhavan in Prabhaag No. 06-C	87,576	0	2 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
76	246	Asinagar Zone No. 9 (P.W.D)	Providing & Supplying RCC Chamber cover at Panchsheel Nagar, Mahendra Nagar, Khobragade Nagar, Bande Nawaz Nagar, Ekta Colony in Prabhaag No. 06-A	86,460	0	2 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
77	247	Asinagar Zone No. 9 (P.W.D)	Providing & Fixing C I Benches at Panchsheel Nagar, Adrasar Nagar, Ekta Colony, Bhunkar Colony in Prabhaag No. 06-A	1,74,000	0	3 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
78	248	Asinagar Zone No. 9 (P.W.D)	Providing & Laying C C Flooring at Bismillah Nagar from H/o Mohin Akhtar to H/o Salam Nhai in Prabhaag No. 06-D	1,73,503	0	3 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
79	249	Asinagar Zone No. 9 (P.W.D)	Construction of Retaining wall at North Cannel beside Road in Prabhaag No. 07	1,72,952	0	3 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
80	250	Asinagar Zone No. 9 (P.W.D)	Renovation works at Dr. Ram Manohar Lohiya Library at Ashok Square in Prabhaag No. 07	2,16,663	0	3 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
81	251	Asinagar Zone No. 9 (P.W.D)	Renovation works at Shende Nagar Library Shende Nagar in Prabhaag No. 02	1,73,363	0	3 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
82	252	Asinagar Zone No. 9 (P.W.D)	Construction of NMC Urban Primary Health Center Nagpur at Shende Nagar in Prabhaag No. 02	2,61,852	0	3 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
83	253	Asinagar Zone No. 9 (P.W.D)	Renovation works of Library at Garib Nawaz Nagar in Prabhaag No. 03-C	2,61,259	0	3 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021
84	254	Asinagar Zone No. 9 (P.W.D)	Construction of Compound Wall at NDS Office Premises in Ashinagar Zone No. 09	1,75,534	0	3 Months	560	I to IX	21.09.2021	21.09.2021	28.09.2021

Note: 1) The competent authority reserve the right to reject any or all the tenders without assigning any reason there of or to accept any e-quotation in the interest of the Nagpur Municipal Corporation.
2) Liability period for Asphalting work is upto 2 years from date of completion and for Cement Concrete road is for 5 years after the date of completion.
3) e-mails to the contractors should be sent by CTPC regarding works costing above Rs. 50,000/- as per the circulars & orders specified in notesheet.

Assistant Commissioner (Zone 9)
Nagpur Municipal Corporation, Nagpur.

Executive Engineer (Zone 9)
Nagpur Municipal Corporation, Nagpur.

Sub-Divisional Engineer, BWD (Zone 9)
Nagpur Municipal Corporation, Nagpur.