


NMC/TFDS-2NB/369/2021-22/691
OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03



No.....

QUOTATION NOTICE


E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 08/09/2021 to 16/09/2021 Quotation forms will be avilable in Hanuman Nagar Zone no. 03. Quotation to be submitted before 16 September 2021 upto 3 P.M.

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
1	Providing and Fixing I Block near H/o Rajgire to Upase shirdi Nagar in Prabhag No., 32 B	169794	2 Months	1 to 9	upto 16/09/2021
2	Providing and Supplying and Fixing M.S. Circular tree Guard at Various Places in Prabhag No. 32 C	86485	2 Months	1 to 9	upto 16/09/2021
3	Providing and Fixing D.I. Covers at Various Places in Prabhag No. 32 C	87292	2 Months	1 to 9	upto 16/09/2021
4	Providing and Fixing I Block From Galli No. 08 in Prabhag No. 32 A	126734	2 Months	1 to 9	upto 16/09/2021
5	Providing and Fixing Informatory sign Board at Various Places in Prabhag No. 32 D	170894	2 Months	1 to 9	upto 16/09/2021
6	Construction of C.C. Flooring at Sanjay Gandhi Nagar in Prabhag No. 34 C	253317	2 Months	1 to 9	upto 16/09/2021
7	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 32 C	173055	2 Months	1 to 9	upto 16/09/2021
8	Providing and supplying and Fixing in Position M.S. Circular tree Guard at Dhangawali Nagar Santoshi Mata Nagar Shree colony Corporation colony, Bante Layout New Prerna Nagar , shree Mahalaxmi Nagar various Places in Prabhag No. 29 D	171205	2 Months	1 to 9	upto 16/09/2021
9	Providing and Fixing C.I. Benches, Dube Nagar, Shivaji Colony, Nilkanth Nagar and at Various Places in Prabhag No. 29 C	166750	2 Months	1 to 9	upto 16/09/2021
10	Providing and Fixing Interlocking Cement concrete Paving Blocks at Somwari Quarter Near Flour Mill in P.No. 31 B	171518	2 Months	1 to 9	upto 16/09/2021
11	Providing and spreadin g of Murrum/Dust at Various Places in Prabhag No. 34 A	143668	2 Months	1 to 9	upto 16/09/2021
12	Providing and Fixing Of Retro reflektorized sign Board at Various Places in Prabhag No. 34 D	174517	2 Months	1 to 9	upto 16/09/2021

13	Providing and Fixing C.I. Benches at Maouli Nagar, Indra Nagar, Tajeshwar Nagar and various Places in P.No. 29 ©	166750	2 Months	1 to 9	upto 16/09/2021
14	Pro/supplying and Fixing in Position Circular Tree Guard at Akash Nagar, Mahakali Nagar & Various Places in Prabhasg No. 34 B	86485	2 Months	1 to 9	upto 16/09/2021
15	Pro/supplying and Fixing in Position Circular Tree Guard at Various Places in Prabhasg No. 34 B	86485	2 Months	1 to 9	upto 16/09/2021
16	Providing and Fixing Interlocking Block Pavement Pathway at shreenath sai nagar in P.No. 34 A	172480	2 Months	1 to 9	upto 16/09/2021
17	Providing and Fixing Barbed wire on fencing on Compund wall at Central Railways Colony in P.No. 34 A	175414	2 Months	1 to 9	upto 16/09/2021
18	Providing and Fixing of Chequer Tiles at Toli in Prabhasg No. 34 A	170276	2 Months	1 to 9	upto 16/09/2021
19	Providing and Laying of strom water drain at Vinkar Vasahat & Various Places in Prabhasg No. 34 B	174934	2 Months	1 to 9	upto 16/09/2021
20	Construction of Police Chouki at swaraj Nagar Ground in Prabhasg No. 34 B	174958	2 Months	1 to 9	upto 16/09/2021
21	Providing and Supplying Fabricated Barricating at various Places in P.No. 34 A	87150	2 Months	1 to 9	upto 16/09/2021
22	Providing and Laying C.C. Flooring at shri Takarkhede shrei Varma House, Tundoji Nagar in P.No. 32 C	170202	2 Months	1 to 9	upto 16/09/2021
23	Providing and Fixing Interlocking Paving Blocks at M-Hudkeshwar shicvaji colony infront of NMC in P.No. No. 29 C	172361	2 Months	1 to 9	upto 16/09/2021
24	Providing and Fixing Interlocking Paving Blocks Mahatma Gandhi Nagar Near H/o sathawane In P. No. 29 D	169255	2 Months	1 to 9	upto 16/09/2021
25	Construction of C.C. Flooring at Various Places in Prabhasg No. 34 B	168844	2 Months	1 to 9	upto 16/09/2021
26	Providing and Fixing Interlocking Block Pavement Pathway at at Bhole Baba Nagar & Vithhal Nagar in Prabhasg No. 34 C	170523	2 Months	1 to 9	upto 16/09/2021
27	Construction of C.C. Flooring from Gautam Boudha Marg Tarabai Shinde Marg sant Ravidas Marg at Savitribai Fule Nagar in Prabhasg No. 32	170528	2 Months	1 to 9	upto 16/09/2021
28	Providing and Fixing I Block Footpath From Gautam Boudha Boudh Marg, Panjabrao Deshmukh Marg, Birsamunda Marg at Savitribai fule Nagar in Prabhasg Njo. 32	169794	2 Months	1 to 9	upto 16/09/2021
29	Providing and Fixing Interlocking Block Pavement Pathway at Rahate Nagar Toli in Prabhasg No. 34 A	256118	2 Months	1 to 9	upto 16/09/2021
30	Providing and Fixing I Block Near H/o Bhalerao at Ayodhya Nagar in Prabhasg No. 32 D	170295	2 Months	1 to 9	upto 16/09/2021

31	Providing and Fixing I Block near shri Ram Mandir at Ayodhya Nagar in Prabhag No. 32 D	170046	2 Months	1 to 9	upto 16/09/2021
32	Construction of C.C. Flooring at Jaywant nagar in P.No. 34 A	171094	2 Months	1 to 9	upto 16/09/2021
33	Providing and Fixing Interlocking Paving Blocks Narsala Village Boudha Vihar road in P.No. 29 B	168977	2 Months	1 to 9	upto 16/09/2021
34	Providing and Fixing Interlocking Cement concrete Paving Blocks at Somwari Peth near H/o More & Near Mate Vyamshala in P.No. 31 B	258418	2 Months	1 to 9	upto 16/09/2021
35	Providing and Fixing I Block at Galli No. 3 Jawahar nagar Prabhag No. 32 A	170230	2 Months	1 to 9	upto 16/09/2021
36	Providing and Fixing Interlocking cement concrete paving blocks at Raghuji Nagar Near Kamgar Kalyan Bhavan in P.No. 31 B	171590	2 Months	1 to 9	upto 16/09/2021
37	Construction of C./C. Flooring at Ambika Nagar, Shirdi nagar, Durga Nagar In Prabhag No. 32 B	170342	2 Months	1 to 9	upto 16/09/2021
38	Providing and Fixing Interlocking cement concrete paving Block at hanuman nagar Near H/o Adv. kawde in P.No. 31 A	171445	2 Months	1 to 9	upto 16/09/2021
39	Providing and Fixing Interlocking Paving Block at Sharda Nagar Near H/o Yadav Prabhag No. 29 A	168977	2 Months	1 to 9	upto 16/09/2021
40	Construction of C.C. Flooring near H/o Lambat Ayodhya Nagar in Prabhag No. 32 D	167559	2 Months	1 to 9	upto 16/09/2021
41	Construction of C.C. Flooring at Various Places in Prabhag No. 34 D	169007	2 Months	1 to 9	upto 16/09/2021
42	Providing and Laying Kota at Amar Nagar Samaj Bhawan in Prabhag No. 34 C	261583	2 Months	1 to 9	upto 16/09/2021
43	Providing and Fixing Interlocking cement concrete Blocks at Budhwar Bazar (Singada Market) Near Santaji Sabhagruha in Prabhag No. 31 B	256505	2 Months	1 to 9	upto 16/09/2021
44	Sanitary work and Painting work to Mahalgi nagar School in P.No. 29	262578	2 Months	1 to 9	upto 16/09/2021
45	Providing and Fixing Interlocking block Pavement pathway at Various Places in Prabhag No. 34 B	255726	2 Months	1 to 9	upto 16/09/2021
46	Construction of shed at New Mahalgi Nagar Near Hanuman Mandir in Prabhag No. 29 D	261519	2 Months	1 to 9	upto 16/09/2021
47	Construction of C.C. Pavement at New Mahalgi Nagar H/o Dange to H/o Darne and Fuse to H/o Meshram in P.No. 29 D	253524	2 Months	1 to 9	upto 16/09/2021
48	Construction of Chambers at Various Places in Prabhag No. 34 B	87063	2 Months	1 to 9	upto 16/09/2021

49	Providing and Laying storm water drain at Various Places in Prabhag No. 34 A	78622	2 Months	1 to 9	upto 16/09/2021
50	Providing and Laying storm water drain at Various Places in Prabhag No. 34 D	78622	2 Months	1 to 9	upto 16/09/2021
51	Providing and Laying storm water drain at Various Places in Prabhag No. 34 B	78622	2 Months	1 to 9	upto 16/09/2021
52	Providing and Laying storm water drain at Various Places in Prabhag No. 34 C	78622	2 Months	1 to 9	upto 16/09/2021
53	Construction of Chambers at Various Places in Prabhag No. 34 C	87063	2 Months	1 to 9	upto 16/09/2021


 Sub Divisional Engineer
 Hanuman Nagar Zone no.03,
 NMC, Nagpur