

NAGPUR MUNICIPAL CORPORATION
e-Quotation Notice

Commissioner NMC invites e- Quotation for the following works. These e-Quotation can be purchased by the registered contractor of NMC from NMC's Lakadganj Zone No.8 The terms and conditions of e-Quotation are available on NMC's website. The sale and purchase of quotations can be done in person at Zone Office.

Name of Department :- Public Works Department

Name of Head of Department :- Dy. Engineer Lakadganj Zone No. 8

Quo. No.	P. No.	Name of Work	Estimate Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms Including 12% GST	Class of Contractor	Date of Sale of Quotation		Date of Submission of Quotation up to 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
								From Date	To Date upto 1.30 p.m.		
204	25 A	Providing and Fixing Interlocking blocks at Bhandewadi	262087/-	630	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
205	25 D	Repairing of manhole/ chamber at various places	174084/-	A420174 602	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
206	25 D	Repairing of manhole/ chamber at various places	87098/-	A239401 30812	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
207	25 D	Repairing under ground strom water drain at Punapur	65386/-	A22440130 804	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
208	25 D	Construction of manhole/ chamber at various places of pardi, punapur	173884/-	A420174 602	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
209	25 B	Providing and Fixing Interlocking blocks at Bhandewadi, Pardi	175244/-	A42040170 503	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
210	25 B	Construction of Cement concrete flooring at various places of Bhandewadi	173851/-	A420174 602	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
211	23 D	Providing & Laying U/G Strom water Drain at small factory area	174618/-	A420174 602	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
212	25 D	Providing & Fixing Designer C.I. Benches at various places of Punapur Pardi	261000/-	670	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
213	25 B	Construction of manhole/ chamber at various places of Bhandewadi	130505/-	A420174 602	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
214	24 B	Providing & Supplying and fixing in position M.S. Circular tree guard at various places in Dipty Signal	86485/-	A420174 602	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
215	24 B	Repairing of manhole/ chamber at various places In Dipty Signal, Minimata Nagar	174148/-	A420174 602	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021

216	23 A	Providing & Fixing C.I. Benches at various places	174000/-	A420174 602	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
217	23 A	Casting of RCC Mahhole cover for vaious places	43437/-	A239401 32010	1 Months	112	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
218	23 A	Construction of CC Flooring at various places In Hiwari Nagar	173760/-	A420174 602	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
219	23 B	Construction of CC Flooring From H/O Mhaikar To Vinod Hedau at deshpane layout	178505/-	A420174 602	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
220	23 B	Casting of RCC Mahhole cover for vaious places	43437/-	A239401 32010	1 Months	112	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
221	23 C	Construction of Chamber at satnami nagar, sudarshan nagar	260843/-	625	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
222	23 D	Casting of RCC Mahhole cover for vaious places	43437/-	A239401 32010	1 Months	112	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
223	4/A	P/F M.S. Benches at various places of Gulshan Nagar, Tukaram Nagar, Wanjara, Kalamana	172200/-	641	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
224	4/A	Repairing of chamber at various places of Om Sai Nagar, Chintamani Nagar, Vaishnodevi Nagar, Tukaram Nagar	87072/-	A23940130 812	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
225	4 B	Providing & Laying storm water pipe line at Narmadan Nagar near naka no. 4, kalamna kamptee road	261884/-	A42001374 603	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
226	4 D	Providing & Laying cement concrete flooring at Navkanya nagar near nag mandir	86598/-	A420174 602	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
227	24 B	Providing & Fixing C.I. Benches at various places In Dipty Signal & Ckhikhali	174000/-	670	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
228	23 A	Providing & Fixing designer C.I. benches at Ambekar Garden	174000/-	670	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
229	23 A	Providing & Fixing designer C.I. benches at Danaganj sweeper colony	261000/-	670	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
230	24 B	Repairing of manhole chamber at Dipty Signal Various Places	174049/-	625	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
231	24 C	Providing & Fixing C.C. I-Block at various places In Chikhali slum area	262114/-	670	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
232	24 A	Providing & Laying U/G Strom water Drain at Galli No.9, Minimata Nagar	218256/-	625	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021

233	24 A	Providing & Fixing C.C. I-Block Nr. H/O Bhagwan Meshram Galli No. 17 at Minimata nagar	261638/-	670	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
234	4 D	Construction of W.B.M. Road at kh 14-21/1 near h/o Shri Ravi Mandape, Dharam nagar, mouza bharatwada	169420/-	676	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
235	4 D	Construction of W.B.M. Road at kh 21-9, Dharam nagar, mouza bharatwada	254207/-	676	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
236	4 D	Providing & Laying U/G Strom water line at kh no. 57/4, near h/o jivan verma laxmi nagar, Mouza bharatwada	262033/-	630	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
237	4 C	Repairing under ground pipe line at various places of Bharatwada	175231/-	625	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
238	4 C	Repairing of chamber at various places of shikshak colony, abha colony, sai nagar & bharatwada	87186/-	293	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
239	4 C	Providing & Laying Strom water pipe line at various places of New Bhagat Nagar	174784/-	A22040130 803	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
240	4 B	Providing & Fixing C.I. benches at various places of Kalamna	174000/-	641	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021
241	4 B	Providing and Fixing Interlocking Blocks at kalamna near h/o of Shri Neware & Police Chowki Kalamna	175019/-	A420174 602	1 Months	560	1 To 8	16/09/2021	23/09/2021	23/09/2021	23/09/2021

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount.
- 3) The contractor shall submit copy of the valid registration certificate.
- 4) The contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur.

Asst. Commissioner
Lakadganj Zone -8

Sub-Divisional Engineer
Lakadganj Zone -8

Sectional Engineer/ Jr.E.
Lakadganj Zone -8