

NAGPUR MUNICIPAL CORPORATION

e-Quotation Notice

Commissioner NMC invites e- Quotation for the following works. These e-Quotation can be purchased by the registered contractor of NMC from NMC's Lakadganj Zone No.8 The terms and conditions of e-Quotation are available on NMC's website. The sale and purchase of quotations can be done in person at Zone Office.

Name of Department :- Public Works Department

Name of Head of Department :- Dy. Engineer Lakadganj Zone No. 8

Quo. No.	P. No.	Name of Work	Estimate Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms	Class of Contractor	Date of Sale of Quotation		Date of Submission of Quotation up to 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
								From Date	To Date upto 1.30 p.m.		
242	24 A	Providing & Fixing C.C.I- Block In Front OF Buddha Vihar at Minimata Nagar	261598/-	670	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
243	25 B	Repairing of manhole/ chamber at various places	174084/-	A420174 602	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
244	25 B	Repairing of under ground strom water drain at bhandewadi	65377/-	A224401 30804	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
245	25 A	Construction of Manhole/chamber at various places	174084/-	A420174 602	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
246	25 A	Construction of cement concrete flooring behind Gajanan mandir, Bhandewadi	261316/-	670	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
247	25 D	Construction of cement concrete flooring at various places of Ganesh Mandir Parisar, Bhawani Nagar	174008/-	A420174 602	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
248	25 D	Construction of cement concrete flooring at Bhawani Nagar	261182/-	676	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
249	25 C	Repairing under ground strom water drain at Bhawani Nagar	65293/-	291	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
250	25 C	Construction of Manhole/chamber at various places of Bhawani Nagar, Punapur	174055/-	A420174 602	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
251	24 D	Repairing of Nallah wall at subhan nagar vaious places	43304/-	292	1 Months	112	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
252	24 D	Repairing of manhole/ chamber at various places	174248/-	641	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021

253	25 C	Construction of cement concrete flooring at Ashok Nagar, Pardi	260790/-	685	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
254	25	Providing & Fixing Designer C.I. benches at various places of Khatikpura, Pardi	261000/-	670	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
255	25 A	Construction of cement concrete flooring at Gondpura, Bhandewadi	261059/-	685	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
256	24 D	Construction of CC Flooring Near Surya Nagar Ladies Garden	170208/-	641	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
257	24 B	Providing & Laying storm water Drain from H/O Pande Vishnu to Chaichane at Minimata Nagar	174476/-	A420174 602	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
258	4 D	Providing & Laying cement concrete flooring at sawarkar layout near Ram Mandir	173435/-	641	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
259	24 A	Providing & Laying U/G sewer line From H/O Anand Banjare to Manoj Sonwani at Minimata Nagar	174429/-	641	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
260	24 B	Construction of CC Flooring From H/O Hariom to Bedrao Mirchini at Dipty Signal	173773/-	641	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
261	24 B	Providing & Laying U/G storm water Drain from H/O Waghmare to Chota Nallah at Vairagade Wadi	174571/-	641	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
262	24 C	Providing , supplying and fixing in position M.S. circular Tree Guard at Various places In Prajapati Nagar, Jalaram Nagar, Surya Nagar, Chikhali Industrial area	82955/-	640	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
263	24 C	Repairing of manhole/ chamber at various places	173928/-	641	1 Months	112	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
264	4 D	Construction of W.B.M. Road at kh 12/2,14-2 mouza bharatwada	169232/-	641	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
265	23 C	Providing & Laying U/G pipeline at satnami nagar	152898/-	613	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
266	4 B	Providing & Laying storm water line near Dargah at Kalamna	65498/-	291	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
267	4 B	Providing & Fixing M.S. tree guard at various places of kalamna area	86485/-	641	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
268	4 B	Repairing of chamber & storm line at various places mouza kalamna	174371/-	641	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021

269	4/A	Repairing of chamber at various places of tukaram nagar, shirke nagar, gulshan nagar	174245/-	641	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
270	4/A	P/F Designer M.S. Benches at various places of Gulshan nagar, Tukaram nagar, vaishnav devi nagar	172200/-	641	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
271	23 D	Providing & Fixing Tree guard at various places	86125/-	641	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
272	23	Providing & Laying U/G pipeline at Babulban Ground Near Water Tank	261394/-	A43801940 702	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
273	23 A	Providing & Laying storm water Drain at various places	152593/-	613	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
274	4/c	Providing & Laying storm water pipe line at Bhagat Nagar Katore Society In Bharatwada	174729/-	327	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
275	4/C	Providing & Laying Sewer pipe line at Gulmohar nagar Bharatwada	152912/-	613	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
276	4/C	Providing & Laying storm water pipe line at various places of Bharatwada	65197/-	291	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021
277	4 D	Repair of chamber at vijay nagar, gulmohar nagar, laxmi nagar, shiv shambhu nagar	87155/-	293	1 Months	560	1 To 8	17/09/2021	24/09/2021	24/09/2021	24/09/2021

1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.

2) Additional 1% Kamgar Seva Shulk will be charged on bill amount.

3) The contractor shall submit copy of the valid registration certificate.

4) The contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that

5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur.

Asst. Commissioner
Lakadganj Zone -8

Sub-Divisional Engineer
Lakadganj Zone -8

Sectional Engineer/ Jr.E.
Lakadganj Zone -8