

NAGPUR MUNICIPAL CORPORATION

e-Quotation Notice

Commissioner NMC invites e- Quotation for the following works. These e-Quotation can be purchased by the registered contractor of NMC from NMC's Lakadganj Zone No.8 The terms and conditions of e-Quotation are available on NMC's website. The sale and purchase of quotations can be done in person at Zone Office.

Name of Department :- Public Works Department

Name of Head of Department :- Dy. Engineer Lakadganj Zone No. 8

Quo. No.	P. No.	Name of Work	Estimate Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms Including	Class of Contractor	Date of Sale of Quotation		Date of Submission of Quotation up to 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
								From Date	To Date upto 1.30 p.m.		
278	23 D	Repairing of manhole/ chamber at various places	174248/-	641	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
279	23 D	Repairing of U/G Strom water drain at padole nagar	65394/-	291	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
280	23 C	Providing & Fixing Designer C.I. Benches at Garoba Maidan, Kachhivisa	174000/-	641	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
281	4/A	Repairing of chamber at various places of kalamna, wanjara, ganesh nagar, shakti nagar	87208/-	293	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
282	4 B	Providing and Casting & supplying of RCC cover at Various places	43447/-	287	1 Months	112	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
283	4/A	Providing and Casting & supplying of RCC cover at Various places	43805/-	287	1 Months	112	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
284	4 C	Providing and laying pipe line and repair of chambers at various places of Bharatwada	174939/-	625	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
285	4 B	Providing and laying sewer pipe line at Kalamna wasti near H/O Gajbhiye	262278/-	625	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
286	23 C	Casting of RCC Manhole cover for various places	43437/-	287	1 Months	112	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
287	23	Providing & Laying under ground pipe line near Disha Express Transport, Garoba Maidan	262282/-	327	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
288	23 B	Providing & Laying U.G. strom pipe line at various places in Deshpande Layout	260797/-	631	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021


289	23 B	Repairing of manhole chamber at various places in Trimurti nagar, Deshpande Lay-out	87085/-	293	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
290	23 A	P/F CC I-Block at various places In Mahabalipuram, Hiwari Nagar	174602/-	641	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
291	23 A	Providing and Fixing ductile iron manhole cover In Babulban at various places	254340/-	625	1 Months	112	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
292	24 D	Repairing of U/G Storm water Drain at various places	65450/-	291	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
293	25 A	Construction of cement concrete flooring from H/O Suresh Mehar TO Bawankule at Pardi	260640/-	685	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
294	24 C	Repairing of manhole chamber at various places	174248/-	641	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
295	24 B	P/F CC I-Block H/O Santosh varma to Khorbarha Sahu at Dipty Signal	174602/-	676	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
296	24 B	Providing & Laying U.G. storm water drain near gangu decoration at nagraj nagar chowk	173909/-	614	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
297	24 B	Construction of CC flooring at Dipty Signal H/O Dukhit Sahu to H/O Sanjay varma	86846/-	676	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
298	24 A	P/F CC I-Block In Front of nmc school, minimata nagar	218342/-	676	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
299	4 D	Providing & Laying CC Flooring near shitla mata mandir at gulmohar nagar mouza bharatwada	86888/-	641	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
300	4 D	Construction of W.B.M. Road at kh 40/2-A, B/S Of Shiv shankar shambhu nagar, mouza bharatwada	167360/-	641	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
301	4 C	Providing & Laying storm water line from hanuman mandir to h/o of shri naresh bahule at kh no. 81/1,81/2, mangalmurti gruhanirman society, mouza bharatwada	261654/-	630	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
302	25 C	Providing and Fixing Interlocking Blocks at Punapur Village	261916/-	670	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
303	Zone	Providing & Laying under ground pipe line at lakadganj zone	174567/-	613	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021

304	25 B	Construction of manhole/ chamber at various places of pardi, bhandewadi	173884/-	641	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
305	25/	Construction of shed at UPHC, Pardi	193068/-	251	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
306	25 A	Construction of cement concrete flooring at near jai mata kirana, hanuman nagar, bhandewadi	261219/-	630	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
307	24 D	Repairing of manhole chamber at various places in Surya Nagar, Netaji Nagar & Subhan Nagar	174248/-	641	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
308	25 C	Providing & Fixing designer C.I. benches at various places of Punapur Village, Pardi, Bhandewadi	261000/-	670	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021
309	Zone 8	Providing & Fixing internal partation for Vandemataram Janarogya center at N.M.C. Samaj Bhawan, Bhawani Nagar in P. NO. 25 Lakadganj Zone No. 8	262867/-	A43401171 304	1 Months	560	1 To 8	20/09/2021	27/09/2021	27/09/2021	27/09/2021

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount.
- 3) The contractor shall submit copy of the valid registration certificate.
- 4) The contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur.


Asst. Commissioner
Lakadganj Zone -8


Sub-Divisional Engineer
Lakadganj Zone -8


Sectional Engineer/ Jr.E.
Lakadganj Zone -8