



NAGPUR MUNICIPAL CORPORATION (DPDC CELL HQ.)

e-Quotation Notice

Quotation Notice No:- 12/2021-22

Date:- 08.10.2021

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on NMC's

Name of Department : **Executive Engineer DPDC CELL HQ.**

Name of Head of Department : **Dy. Engineer (DPDC CELL HQ.)**

Quotation No.	Prabhag No.	Name of work	Estimated cost	B.I. No.	Time Limit	Blank Quotation form including GST	Class of contractors.	From Date	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00. p.m.	Date of opening of Quotation 4.00 p.m. (possible)
1	3	Providing And Laying RCC Underground Pipeline From H/o Govind Sahu To Shitla Mandir At Vandevi Nagar	257496	DPDC/MLC (G.Vyas)	2 Month	560	I To IX	08.10.2021	11.10.2021	12.10.2021	12.10.2021
2	7	Const of Cmenet Concrete Road Near Gyandeen Buddha Vihar At Balabhaupeth	260042	DPDC/MLC (G.Vyas)	2 Month	560	I To IX	08.10.2021	11.10.2021	12.10.2021	12.10.2021
3	7	Providing And Fixing I-Block At Ganoba Wadi	254870	DPDC/MLC (G.Vyas)	2 Month	560	I To IX	08.10.2021	11.10.2021	12.10.2021	12.10.2021
4	11-B	Construction of WBM Road At Welcome Society Zingabai Takli Gorewada	262803	DPDC/MLC (G.Vyas)	2 Month	560	I To IX	08.10.2021	11.10.2021	12.10.2021	12.10.2021
5	11-C	Providing Fixing I-Block Suraj Nagar & Valmiki Nagar Near Open Space Infront To Temple	255414	DPDC/MLC (G.Vyas)	2 Month	560	I To IX	08.10.2021	11.10.2021	12.10.2021	12.10.2021
6	11-C	Providing And Fixing I-Block At Gandhi Layout Utthan Nagar Gorewada Mahesh Nagar In	256715	DPDC/MLC (G.Vyas)	2 Month	560	I To IX	08.10.2021	11.10.2021	12.10.2021	12.10.2021
7	13-A	Providing & Laying Sewer Line At Seva nagar Hill Top Various Places In	258941	DPDC/MLC (G.Vyas)	2 Month	560	I To IX	08.10.2021	11.10.2021	12.10.2021	12.10.2021
8	16	Providing & Laying Underground Sewer Line Congress Nagar New English School In	173535	DPDC/MLC (Shri Nago Ganar)	2 Month	560	I To IX	08.10.2021	11.10.2021	12.10.2021	12.10.2021
9	15-B	Providing & Fixing I-Block At Anand nagar & Kumbhartoli (Slum area) In	255810	DPDC/MLC (G.Vyas)	2 Month	564	I To IX	08.10.2021	11.10.2021	12.10.2021	12.10.2021
10	16	Providing & Laying Underground Sewer line At Humpyard Road Congress Nagar In	173279	DPDC/MLC (Shri Nago Ganar)	2 Month	561	I To IX	08.10.2021	11.10.2021	12.10.2021	12.10.2021
11	16	Providing & Laying Underground Sewer line From H/o Ganguli To H/o Khankhoje At Tajiya Area behind All India Reporter Sule Mahila Vidyalaya In Pr. No.	257642	DPDC/MLC (Shri Nago Ganar)	2 Month	562	I To IX	08.10.2021	11.10.2021	12.10.2021	12.10.2021
12	2-C	Const. of WBM Road From H/o Chauhan To H/o Mende At Samrat Ashok Nagar	210322	DPDC/MLC (Shri Nago Ganar)	2 Month	563	I To IX	08.10.2021	11.10.2021	12.10.2021	12.10.2021

1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.

2) Additional 1% Kamgar Seva Shulk will be charged on bill amount

3) The contractor Shall submit copy of the valid registration certificate.

4) The Contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.

5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur

Executive Engineer (DPDC Cell)
Dy. Engineer (DPDC Cell HQ)