



NAGPUR MUNICIPAL CORPORATION (DPDC CELL HQ.)

e-Quotation Notice

tion Notice No:- 38/2021-22

Date:- 11.10.2021

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on NMC's

Department : Executive Engineer DPDC CELL HQ.

Head of Department : Dy. Engineer (DPDC CELL HQ.)

Sl. No.	Prabag No.	Name of work	Date of scale of Quotation					Class of contractors.	From Date	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00. p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
			Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST						
	17-D	Beautification Work At Sharda Chok In Front of Ganesh Peth Police Station In	261809	DPDC/Central	2 Month	560		I To IX	11.10.2021	11.10.2021	21.10.2021	22.10.2021
	21	Providing And Laying Sewer Line At Kali Marbat Mandir To Bharat Garrage In	260796	DPDC/Central	2 Month	560		I To IX	11.10.2021	11.10.2021	21.10.2021	22.10.2021
	20	Providing And Laying C.C. Pavement At Karanjikar Road Dhemesa Mohalla Shad Patharabe To Vijay Hinganekar In	259790	DPDC/Central	2 Month	560		I To IX	11.10.2021	11.10.2021	21.10.2021	22.10.2021
	20	Providing And Laying Under Ground Line At Chand Mohalla Rajikumar Nandanwar To Mema Jamat In	260929	DPDC/Central	2 Month	560		I To IX	11.10.2021	11.10.2021	21.10.2021	22.10.2021
	20	Construction of RCC Chamber At Bangali Panja Bhola Shah Darga Patharakhe Mohalla Chuna Oli Chand Mohalla Prioli Marbat Saoji Galli Resham Oli Bhangar Mohalla And Various Places In	260428	DPDC/Central	2 Month	560		I To IX	11.10.2021	11.10.2021	21.10.2021	22.10.2021
	20	Const. of R.C.C. Chamber At Chand Mohalla Chuna Oli Bangare Mohalla Saoji Galli Macchisath Matan Market Mata Mandir In	260836	DPDC/Central	2 Month	560		I To IX	11.10.2021	11.10.2021	21.10.2021	22.10.2021
	20	Providing And Laying Under Ground Line At Bhola Shah Darga H/o Sachin Bhamode To Shankar Khadki In	256350	DPDC/Central	2 Month	560		I To IX	11.10.2021	11.10.2021	21.10.2021	22.10.2021
	17 D	Providing and Erecting Tin Shed At Aasradevi Samajbhavan In	261047	DPDC/Central	2 Month	560		I To IX	11.10.2021	11.10.2021	21.10.2021	22.10.2021
	25	Providing & Fixing Of Green GYM & Playing Equipment At NMC School Pardi In	267822	DPDC/East	2 Month	560		I To IX	11.10.2021	11.10.2021	21.10.2021	22.10.2021
	26	Providing & Fixing Of Green GYM & Playing Equipment At Sarju Town Vathoda In	267822	DPDC/East	2 Month	560		I To IX	11.10.2021	11.10.2021	21.10.2021	22.10.2021
	28	Providing & Fixing Of Green GYM & Playing Equipment At Diamond Nagar In	267822	DPDC/East	2 Month	560		I To IX	11.10.2021	11.10.2021	21.10.2021	22.10.2021
	28	Providing & Fixing Of Green GYM & Playing Equipment At Maitrivihar Nagar In	267822	DPDC/East	2 Month	560		I To IX	11.10.2021	11.10.2021	21.10.2021	22.10.2021
	26	Providing And Laying Strom Drain Line At Dhartimaa Nagar In	267754	DPDC/East	2 Month	560		I To IX	11.10.2021	11.10.2021	21.10.2021	22.10.2021
	25	Providing & Fixing Of Green GYM & Playing Equipment At Bhavani Nagar Pardi in	267822	DPDC/East	2 Month	560		I To IX	11.10.2021	11.10.2021	21.10.2021	22.10.2021

15	25	Providing & Fixing Of Green GYM & Playing Equipment At Mithal Enclave Garden In	267822	DPDC/East	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
16	24	Providing & Fixing Of Green GYM & Playing Equipment At Mini Mata Nagar Garden In	267822	DPDC/East	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
17	22	Providing & Fixing Of Green GYM & Playing Equipment At Garoba maidan Garden In	267822	DPDC/East	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
18	21	Providing & Fixing Of Green GYM & Playing Equipment At Tarun Sagar Maharaj mandir Near By Itwari Railway Station In	267822	DPDC/East	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
19	21	Providing & Fixing Of Green GYM & Playing Equipment At Shanti nagar Marwadi Wadi Garden In	267822	DPDC/East	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
20	4	Providing & Fixing Of Green GYM & Playing Equipment At Sai Nagar/Bhagat Nagar In	265660	DPDC/East	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
21	4	Providing & Fixing Of Green GYM & Playing Equipment At Gouri Nagar N.I.T Garden In	265660	DPDC/East	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
22	10	Construction of W.B.M. Road At Police Line Takli Hanuman Temple To Police Line Ground In	262400	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
23	10	Construction of W.B.M. Road At Police Line Water Tank To Police Line Ground In	263123	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
24	13	Construction of W.B.M Road At Near Buddhavihar Bhivsanjehori In	262677	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
25		Installation of C.I. Benches At Various Places In West Nagpur Constituency	262608	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
26	12	Providing Laying Sewer line At Palandurkar Layout Dabha In	259246	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
27		Installation of Green GYM Equipment At Baba Farid Nagar In	260302	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
28	11	Const. of C.C. Pavement & i-Block At Bandhu Nagar In	261349	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
29	12	Providing & Fixing I-Block At Beside Road Aakar Nagar In	259627	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
30	13	Const of Shade At New Futala In	262428	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
31	14	Installation of Green GYM Equipment At Infront Ramoti R.B.I Quarter Civil line In	262376	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
32	11	Const of Compound Wall & Shade At Bandhu Nagar In	262644	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
33	11	Providing & Fixing I-Block At Mama Chowk Infront Plot No. 25 Mahesh nagar In	255455	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
34	15	Const. of C.C. Pavement At Gawalipura Dharampeth In	258913	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
35		Levelling & Beatification At Shivaji Stadium Ground Police Head Quarter katol Road Nagpur	262440	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
36		Installation PF C.I Benches At various Places In West Nagpur Assembly Constituency	261000	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
37	15	Providing & Fixing I-Block At Beside Road Choti Dhanoli In	255515	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
38		Installation PF C.I Benches At various Places In West Nagpur Assembly Constituency	261000	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22
39	14	Providing & Laying Strom Drain Line At Bharat Nagar H/o Rajshreeji Jichkar In	259577	DPDC/ WEST	2 Month	560	I To IX	11.10.2021	11.10.2021	21.10.2021	22

1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.

2) Additional 1% Kamgar Seva Shulk will be charged on bill amount

- 3) The contractor Shall submit copy of the valid registration certificate.
- 4) The Contractor shall submit valid EPF registration certificate .If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur


Executive Engineer (PPDC Cell HQ)
Nagpur Municipal Corporation