

ज्ञापन

Subject: - Approval to draft of e-quotation notice for advertisement and permission for publication in newspapers and on NMC website. (Q-22\ Z-06/21-22)

The Hon'ble Assistant Commissioner, Aasinagar Zone No. 9 has accorded administrative approval to the following works with permission to invite e-Quotation.

Sr. No.	Name of Work
1	Construction of Footpath near Nagsenvan Nagar Buddha Vihar in Prabhag No. 03-B.
2	Providing & laying Paving near Maitrika Buddha Vihar at Bhmratn Nagar in Prabhag No. 07-A.
3	Construction of Footpath at Arvind Nagar in Prabhag No. 03-C.
4	Providing & laying Paving near Noga Factory Gate at Bhmratn Nagar in Prabhag No. 07-A.
5	Construction of Footpath at Nagsenvan, Vinoba Bhawe Nagar, Santosh Nagar and various places in Prabhag No. 03-B.
6	Providing and laying Paving Block near H/o Pallawar at Buddha Nagar in Prabhag No. 07-B.
7	Construction of Cement Concrete Road from H/o Zakir Bhai to Autowala at Mehboorpura in Prabhag No. 03-A.
8	Providing & laying Paving Blocks from H/o Walke to H/o Moon at Buddha Nagar in Prabhag No. 07-B.
9	Construction of Footpath at Pioli Nadi, Pande Wasti & various places in Prabhag No. 03-C.
10	Providing & laying Paving near Pal Kirana Shop at Rai Ashiyana in Prabhag No. 07-A.
11	Construction of Cement Concrete Road from H/o Alab Bhai to H/o Shahid Bhai at Pande Wasti in Prabhag No. 03-A.
12	Providing & laying Paving Blocks from H/o Moon to H/o Ahuja at Buddha Nagar in Prabhag No. 07-B.
13	Construction of Footpath near H/o Suraj Bhavte at Nagsevan in Prabhag No. 03-B.
14	Construction of Cement Concrete Road from H/o Rajesh Thakur to H/o Koche at Ramai Nagar in Prabhag No. 02-B.
15	Construction of C.C. Flooring near H/o Mate at Ramai Nagar in Prabhag No. 02-B..
16	Construction of C.C. Flooring near H/o Yerkhede at Nari Gaon in Prabhag No. 02-B.

ज्ञापन

Sr. No.	Name of Work
17	Construciton of Footpath at Vinoba Bhave Nagar in Prabhag No. 03-C.
18	Construction of Footpath at various places in Prabhag No. 03-D.
19	Construction of Footpath at Vinoba Bhave Nagar, Santosh Nagar and various places in Prabhag No. 03-D.
20	Construction of C.C. Flooring near H/o Zodape at Line No. 11, Misal Layout in Prabhag No. 02-A.
21	Construction of C.C. Flooring near H/o Milind Meshram at Bhim Square in Prabhag No. 02-A.
22	Construction of C.C. Flooring near Utkarsh Library, Patilpura in Prabhag No. 02-A.
23	Providing & laying Paving Blocks beside Road near H/o Ramdas Nagraire at Khante Nagar in Prabhag No. 06-D.
24	Providing & laying Paving Blocks from H/o Akram Qureshi to H/o Mohd. Imtiyaz at Farukh Nagar in Prabhag No. 06-D.
25	Providing and laying C.C. Flooring at Yadav Nagar near Shri. Chahande House in Prabhag No. 06-A.
26	Providing and laying C.C. Flooring at Yadav Nagar Housing Board infront of Gokhale House in Prabhag No. 06-A.
27	Providing & fixing I-Block Footpath near Compound Wall of Tathagat Buddha Vihar at Vaishali Nagar in Prabhag No. 06-B.
28	Providing & laying of C.C. Flooring from H/o Borkar to H/o Badole at New Indora in Prabhag No. 07-C
29	Providing & laying of C.C. Flooring from H/o Telang to H/o Dongre at New Indora in Prabhag No. 07-C
30	Providing & laying of C.C. Flooring from H/o Wasnik to H/o Jibhekar, Line No. 8 at New Indora in Prabhag No. 07-C
31	Providing & laying of C.C. Flooring from H/o Gajbhiye to H/o Ramteke at Panchsheel Nagar Slum in Prabhag No. 06-C
32	Providing & laying of C.C. Flooring at Vaishali Nagar Samaj Bhawan in Prabhag No. 06-C
33	Providing & laying of C.C. Flooring C.C. Flooring from H/o Bhaisare to H/o Pande in Bodhivruksha Colony in Prabhag No. 06-C
34	Construction of Footpath from H/o Sakhare to H/o Matre at Manav Nagar in Prabhag No. 02-D.
35	Construction of Footpath from H/o Madhu Kawale to H/o Wasnik at Sahyog Nagar in Prabhag No. 02-D.

ज्ञापन

Draft e-quotation notice is prepared and attached herewith for approval and grant of permission to publish the same in local newspaper and on N.M.C. Website.

As per circulars & orders all the registered contractors shall have to be informed by forwarding the e-mails regarding the works costing above Rs. 50,000/-.

Jr. Clerk (IX)

A.S./A.C.A.F.O. (IX)

S.D.E. (IX)

E.E. (IX)

A.C./W.O. (IX)

20.10.21

P.R.O.

NAGPUR MUNICIPAL CORPORATION, NAGPUR

E-QUOTATION NOTICE

Assistant Commissioner, Aasinagar Zone No. 9 NMC invites e-quotations for the following works. These e-quotations can be purchased by the registered contractors of NMC from Aasinagar Zone Office.

Name of Head of Department : Assistant Commissioner/W.O., Zone No. 9

Q-23


A4 Zonal Fund (676) - Z-06/21-22

Sr. No.	Quotation No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	EMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Contractor	e-Quotation sale Date upto 1.30 p.m.)	e-Quotation submission date (upto 3.00 p.m.)	Opening e-quotation date & times (if possible)
1	2	3	4	5	6	7	8	9	10	11	12
1	261	Aasinagar Zone No. 9 (P.W.D)	Construction of Footpath near Nagsenvan Nagar Buddha Vihar in Prabhag No. 03-B.	1,70,639	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
2	262	Aasinagar Zone No. 9 (P.W.D)	Providing & laying Paving near Maitrika Buddha Vihar at Bhmratan Nagar in Prabhag No. 07-A.	1,72,006	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
3	263	Aasinagar Zone No. 9 (P.W.D)	Construction of Footpath at Arvind Nagar in Prabhag No. 03-C.	1,68,389	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
4	264	Aasinagar Zone No. 9 (P.W.D)	Providing & laying Paving near Noga Factory Gate at Bhmratan Nagar in Prabhag No. 07-A.	1,71,965	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
5	265	Aasinagar Zone No. 9 (P.W.D)	Construction of Footpath at Nagsenvan, Vinoba Bhawe Nagar, Santosh Nagar and various places in Prabhag No. 03-B.	85,044	0	2 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
6	266	Aasinagar Zone No. 9 (P.W.D)	Providing and laying Paving Block near H/o Pallawar at Buddha Nagar in Prabhag No. 07-B.	85,248	0	2 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
7	267	Aasinagar Zone No. 9 (P.W.D)	Construction of Cement Concrete Road from H/o Zakir Bhai to Autowala at Mehboorpuria in Prabhag No. 03-A.	1,73,065	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
8	268	Aasinagar Zone No. 9 (P.W.D)	Providing & laying Paving Blocks from H/o Walke to H/o Moon at Buddha Nagar in Prabhag No. 07-B.	1,72,760	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
9	269	Aasinagar Zone No. 9 (P.W.D)	Construction of Footpath at Piloji Nadi, Pande Wasti & various places in Prabhag No. 03-C.	85,391	0	2 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
10	270	Aasinagar Zone No. 9 (P.W.D)	Providing & laying Paving near Pal Kirana Shop at Rai Ashtiyana in Prabhag No. 07-A.	84,687	0	2 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
11	271	Aasinagar Zone No. 9 (P.W.D)	Construction of Cement Concrete Road from H/o Alab Bhai to H/o Shahid Bhai at Pande Wasti in Prabhag No. 03-A.	2,59,788	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
12	272	Aasinagar Zone No. 9 (P.W.D)	Providing & laying Paving Blocks from H/o Moon to H/o Ahuja at Buddha Nagar in Prabhag No. 07-B.	1,72,737	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
13	273	Aasinagar Zone No. 9 (P.W.D)	Construction of Footpath near H/o Suraj Bhavte at Nagesvan in Prabhag No. 03-B.	1,70,794	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
14	274	Aasinagar Zone No. 9 (P.W.D)	Construction of Cement Concrete Road from H/o Rajesh Thakur to H/o Kooche at Ramai Nagar in Prabhag No. 02-B.	1,72,801	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
15	275	Aasinagar Zone No. 9 (P.W.D)	Construction of C.C. Flooring near H/o Mate at Ramai Nagar in Prabhag No. 02-B.	1,70,751	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
16	276	Aasinagar Zone No. 9 (P.W.D)	Construction of C.C. Flooring near H/o Yerkhede at Nari Gaon in Prabhag No. 02-B.	85,464	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
17	277	Aasinagar Zone No. 9 (P.W.D)	Construction of Footpath at Vinoba Bhawe Nagar in Prabhag No. 03-C.	1,68,673	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
18	278	Aasinagar Zone No. 9 (P.W.D)	Construction of Footpath at various places in Prabhag No. 03-D	2,13,491	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
19	279	Aasinagar Zone No. 9 (P.W.D)	Construction of Footpath at Vinoba Bhawe Nagar, Santosh Nagar and various places in Prabhag No. 03-D	2,13,321	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.
20	280	Aasinagar Zone No. 9 (P.W.D)	Construction of C.C. Flooring near H/o Zodape at Line No. 11, Misal Layout in Prabhag No. 02-A.	85,464	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4:00 p.m.


Sl. No.	Quotation No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	EMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Contractor	e-Quotation sale Date upto 1.30 p.m.)	e-Quotation submissions date (upto 3.00 p.m.)	Opening e-quotation date & times (if possible)
1	2	3	4	5	6	7	8	9	10	11	12
21	281	Aasinagar Zone No. 9 (PWD)	Construction of C.C. Flooring near H/o Milind Meshram at Bhim Square in Prabhag No. 02-A.	1,70,581	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4.00 p.m.
22	282	Aasinagar Zone No. 9 (PWD)	Construction of C.C. Flooring near Utkarsh Library, Patilpura in Prabhag No. 02-A.	1,70,751	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4.00 p.m.
23	283	Aasinagar Zone No. 9 (PWD)	Providing & laying Paving Blocks beside Road near H/o Ramdas Nagrare at Khante Nagar in Prabhag No. 06-D.	84,720	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4.00 p.m.
24	284	Aasinagar Zone No. 9 (PWD)	Providing & laying Paving Blocks from H/o Akram Qureshi to H/o Mohd. Imtiaz at Farukh Nagar in Prabhag No. 06-D.	1,72,762	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4.00 p.m.
25	285	Aasinagar Zone No. 9 (PWD)	Providing and laying C.C. Flooring at Yadav Nagar near Shri. Chahande House in Prabhag No. 06-A.	2,16,122	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4.00 p.m.
26	286	Aasinagar Zone No. 9 (PWD)	Providing and laying C.C. Flooring at Yadav Nagar Housing Board in front of Gokhale House in Prabhag No. 06-A.	2,16,110	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4.00 p.m.
27	287	Aasinagar Zone No. 9 (PWD)	Providing & fixing I-Block Footpath near Compound Wall of Tathagat Buddha Vihar at Vaishali Nagar in Prabhag No. 06-B.	86,130	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4.00 p.m.
28	288	Aasinagar Zone No. 9 (PWD)	Providing & laying of C.C. Flooring from H/o Borkar to H/o Badole at New Indora in Prabhag No. 07-C.	84,997	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4.00 p.m.
29	289	Aasinagar Zone No. 9 (PWD)	Providing & laying of C.C. Flooring from H/o Telang to H/o Dongre at New Indora in Prabhag No. 07-C.	1,69,478	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4.00 p.m.
30	290	Aasinagar Zone No. 9 (PWD)	Providing & laying of C.C. Flooring from H/o Wasnik to H/o Jibhekar, Line No. 8 at New Indora in Prabhag No. 07-C.	1,70,123	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4.00 p.m.
31	291	Aasinagar Zone No. 9 (PWD)	Providing & laying of C.C. Flooring from H/o Galphye to H/o Ramteke at Panchsheel Nagar Slum in Prabhag No. 06-C.	1,69,924	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4.00 p.m.
32	292	Aasinagar Zone No. 9 (PWD)	Providing & laying of C.C. Flooring at Vaishali Nagar Samaj Bhawan in Prabhag No. 06-C.	85,126	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4.00 p.m.
33	293	Aasinagar Zone No. 9 (PWD)	Providing & laying of C.C. Flooring C.C. Flooring from H/o Bhaissare to H/o Pande in Bodhivruksha Colony in Prabhag No. 06-C.	1,69,994	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4.00 p.m.
34	294	Aasinagar Zone No. 9 (PWD)	Construction of Footpath from H/o Sakhare to H/o Matre at Manav Nagar in Prabhag No. 02-D.	2,13,151	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4.00 p.m.
35	295	Aasinagar Zone No. 9 (PWD)	Construction of Footpath from H/o Madhu Kawale to H/o Wasnik at Sahyog Nagar in Prabhag No. 02-D.	2,13,321	0	3 Months	560	I to IX	20.10.2021 to 27.10.21	20.10.2021 to 27.10.21	27.10.2021 at 4.00 p.m.

Note: 1) The competent authority reserves the right to cancel the bids.

Note: 1) The competent authority reserve the right to reject any or all the tenders without assigning any reason there of or to accept any e-quotation in the interest of the Nagpur Municipal Corporation.
2) Liability period for Asphaltting work is upto 2 years from date of completion and for Cement Concrete road is for 5 years after the date of completion.
3) e-mails to the contractors should be sent by CTPC regarding works costing above Rs. 50,000/- as per the circulars & orders specified in notesheet.


Assistant Commissioner (Zone 9)
Nagpur Municipal Corporation, Nagpur.


Executive Engineer (Zone 9)
Nagpur Municipal Corporation, Nagpur.


Sub Divisional Engineer, PWD (Zone 9)
Nagpur Municipal Corporation, Nagpur.