


MMC/TKDS-243/2021/2021
OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03



No.....

Date


QUOTATION NOTICE

E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 30/09/2021 to 08/10/2021 Quotation forms will be avilable in Hanuman Nagar Zone no. 03. Quotation to be submitted before 08 October 2021 upto 3 P.M.

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
1	Providing and Fixing Road Indication Board (Informatory Board) in Prabhad No. 31 A	175216	2 Months	1 to 9	upto 08/10/2021
2	Providing and laying Strom water drain Line at Ambika Nagar & Mahalaxmi Nagar & Various Places in Prabhad No. 32 B	76574	2 Months	1 to 9	upto 08/10/2021
3	Construction of W.B.M. Road at M- Narsala Back side of Prince Lawan in Prabhad No. 29 B	246533	2 Months	1 to 9	upto 08/10/2021
4	Providing and laying strom water drain at Renuka Mata Nagar in front of Renuka Mata Nagar gate in Prabhad No. 29 D	77944	2 Months	1 to 9	upto 08/10/2021
5	Construction of W.B.M. Road at Umredkar Layout M- Hudkeshwar (Laxminarayan Mandir) in Prabhad No. 29 A	246533	2 Months	1 to 9	upto 08/10/2021
6	Repairing of strom water drain Line Bank colony at various Places in Prabhad No. 32 C	254945	2 Months	1 to 9	upto 08/10/2021
7	Providing and laying strom water drain at Gurukrupa Nagar infront of Plot No. 10 M- Hudkeshwar	77460	2 Months	1 to 9	upto 08/10/2021
8	Construction of RCC Manhole Chamber at Swagat Nagar shree Nagar Sawarbandhe Llayout and Various Places in Prabhad No. 29 A	87169	2 Months	1 to 9	upto 08/10/2021
9	Construction of RCC Manhole Chamber at bank colony, Narsala Village and Various Places in Prabhad No. 29 B	87169	2 Months	1 to 9	upto 08/10/2021
10	Construction of RCC Manhole Chamber at somwari quarter, Raghuji Nagar, Somwari Peth and Various Places in Prabhad No. 31 B	87169	2 Months	1 to 9	upto 08/10/2021
11	Construction of RCC manhole Chamber at hanuman nagar Chandan nagar Reshimbag Juni shukrawari Vakilpeth Ganesh nagar and various Places in Prabhad No. 31 A +C+D	261726	2 Months	1 to 9	upto 08/10/2021
12	Construction of RCC Manhole Chamber at Shivaji Nagar, Dube Nagar and Various Places in Prabhad No. 29 C	87169	2 Months	1 to 9	upto 08/10/2021

13	Construction of RCC Manhole Chamber at Process server colony New Nehru Nagar and Various Places in P.No. 29 D	87169	2 Months	1 to 9	upto 08/10/2021
14	Providing and laying Underground Pipeline at somwari Quarter, Raghuji Nagar & Various Places in Prabhag No. 31 B	130848	2 Months	1 to 9	upto 08/10/2021
15	Providing and Laying Underground Pipeline at Chandan nagar P.T.S. Quarter & Various Places in Prabhag No. 31 A	130837	2 Months	1 to 9	upto 08/10/2021
16	Providing and laying Underground Pipeline at Junishukrawari & Various Places in Prabhag No. 31 C + D	261731	2 Months	1 to 9	upto 08/10/2021
17	Providing and Laying strom water drain Line at shriram wadi & Sacchidanand Nagar in Prabhag No. 32 B	167987	2 Months	1 to 9	upto 08/10/2021
18	Dismantalling of RCC Nallah wall at Prabhat Nagar in Prabhag No. 29	70567	2 Months	1 to 9	upto 08/10/2021
19	Repair of Bamboo Upvan Bhawan at janki Nagar in Prabhag No. 34 C	262297	2 Months	1 to 9	upto 08/10/2021
20	Repair of to Community Toilet at Siddheshwari Nagar in Prabhag No. 34 C	261349	2 Months	1 to 9	upto 08/10/2021
21	Repair of Various Civil works at Mahalgi Nagar School in Prabhag No. 29	256548	2 Months	1 to 9	upto 08/10/2021
22	Levelling of Ground (Hanuman Mandir) at New Nandanwan in Prabhag No. 31	175364	2 Months	1 to 9	upto 08/10/2021
23	Providing and fixin interlocking Cement concrete Paving Blocks at Chandan nagar in Prabhag No. 31 A	85304	2 Months	1 to 9	upto 08/10/2021
24	Construction of RCC Manhole Chamber at ayodehya nagar New Rukhmini Nagar and Various places in Prabhag No. 32 D	87169	2 Months	1 to 9	upto 08/10/2021
25	Construction of RCC Manhole Chamber at Old subhedar, Old Kailash nagar] Jawahar Nagar and Various Places in Prabhag No. 32 C	87169	2 Months	1 to 9	upto 08/10/2021
26	Construction of Chamber at Various Places in Prabhag No. 34 D	87063	2 Months	1 to 9	upto 08/10/2021
27	Construction of C.C. Flooring at Abhay Nagar Jonjal Layout in P.No. 34 A	253462	2 Months	1 to 9	upto 08/10/2021
28	Construction of Chamber at Various Places in Prabhag No. 34 A	87063	2 Months	1 to 9	upto 08/10/2021
29	Construction of Manhole Chamber at bajrang nagar Taj Nagar Vishwakarma Nagar and Various Places in Prabhag No. 32 A	87169	2 Months	1 to 9	upto 08/10/2021
30	Providing and Fixing Interlocking Cement concrete Paving Blocks at Junishukrawari & Telipura in Prabhag No. 31 D	171543	2 Months	1 to 9	upto 08/10/2021

31	Construction of C.C. Flooring at Various Places in P.No. 34 C	168989	2 Months	1 to 9	upto 08/10/2021
32	Providing and Fixing of fencing & other works at Vitthal nagar4 Ground in Prabhag No. 34 C	169657	2 Months	1 to 9	upto 08/10/2021
33	Providing and Supplying and Fixing in Position M.S. Circular tree Guard at Various Places in Prabhag No. 34 C	86485	2 Months	1 to 9	upto 08/10/2021
34	Providing and Fixing Interlocking Block Pavement Pathway at Various Places in Prabhag No. 34 C	170525	2 Months	1 to 9	upto 08/10/2021
35	Providing and Supplying of Barricades at Various places in Prabhag No. 34 C	87499	2 Months	1 to 9	upto 08/10/2021
36	Construction of Chouki at Hanuman nagar (Mahatma gandhi Garden) in Prabhag No. 31 D	174863	2 Months	1 to 9	upto 08/10/2021
37	Providing and Erecting chain Link Fencing at Manewada Nallah in Prabhag No. 34	99582	2 Months	1 to 9	upto 08/10/2021
38	Providing and Fixing Road Indication Board (Informatory Boards) at Reshimbag in Prabhag NO. 31 D	199903	2 Months	1 to 9	upto 08/10/2021
39	Repairing of Amar nagar Samaj Bhawan in Prabhag No. 34 C	199773	2 Months	1 to 9	upto 08/10/2021


 Sub Divisional Engineer
 Hanuman Nagar Zone no.03,
 NMC, Nagpur