



NAGPUR MUNICIPAL CORPORATION, NAGPUR

(Public Health Engineering)

GANDHI ZONE MAHAL NO. 6

QUOTATION NOTICE -

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Gandhi Zone Mahal No. 6, the terms and conditions of Quotation are available on NMC's website. The sale and purchase of Quotation forms can be done personally from the Zone office.

Name of Department :- Public Health Engineering, Zone No. 6, Gandhibagh, Nagpur

Name of Head of Department :- Exe. Engineer, Zone 6 NMC Nagpur

Date :- 13-10-2021

Qty. No.	Pr.No	Name of work	Estimated Cost (Rs)	Budget No.	New Budget No.	Time Limit	Cost of Blank Quotation + GST 12% (forms Rs)	Class of Contractors	Date of Sale of quotation forms 1.30 P.M.	Date of submission of quotation up to 2.00 P.M.	Date of Opening of quotation at 3.00 P.M.
1	22C	Providing & Laying Sewer line Juni Mangalwar, Bhujade Mohalla, Gujar Nagar And Various Places in Pr. No. 22C	299450	291	A 22430130804	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
2	22C	P/L Sewer line at Kumbhartoli Chowk at Jai Bajrang nagar and Various Palces in Pr. No. 22	299499	613	A 23930130813	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
3	22	P/L Sewer line at Kumbharpura, Tellipura, Nawabpura and Various Palces in pr. No. 22	299843	291	A 22430130804	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
4	22C	P/L Dhiwarpura at Juna Bagadganj and Various Places in Pr. No. 22C	299781	613	A 23930130813	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
5	22D	Repairs of IRDP Drain at Zade Bhawan and Various Palces in Pr. No. 22D	99832	292	A 23930130811	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
6	22B	Repairs of IRDP Drain at Azamshah Chowk to Masurkar Chowk and Various Places in Pr. No. 22B	99501	292	A 23930130811	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
7	8A	Construction of RCC Chamber at Timki and Bhankehad parisar in Pr. No. 8A	199692	293	A 23930130812	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
8	8B	Construction of RCC Chamber at Dobinagar and Boriyapura Parisar in Pr. No. 8B	199912	293	A 23930130812	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
9	8D	Construction of RCC Chamber at Mominpura Timki Parisar in Pr. No. 8D	199510	293	A 23930130812	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
10	8C	Construction of RCC Chamber at Timki and Dobinagar and Ansernagar Parisar in Pr. No. 8C	199921	293	A 23930130812	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
11	19A	Construction of RCC Chamber at Various Places in Pr. No. 19A	199873	293	A 23930130812	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
12	19B	Construction of RCC Chamber at Various Places in Pr. No. 19B	199538	293	A 23930130812	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
13	19D	Construction of RCC Chamber at Various Places in Pr. No. 19D	199885	293	A 23930130812	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
14	19C	Construction of RCC Chamber at Various Places in Pr. No. 19C	199123	293	A 23930130812	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
15	8D	Construction of Nallah wall at Karbrastan road Mominpura in Pr. No. 8D	98802	292	A 23930130811	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
16	8C	Construction of Nallah wall at Dobinagar in Pr. No. 8C	98067	292	A 23930130811	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
17	8B	Construction of Nallah wall at Ansar naagr in Pr. No. 8B	99274	292	A 23930130811	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
18	8A	Construction of Nallah wall at Boriyapura in Pr. No. 8A	99394	292	A 23930130811	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
19	19B	Construction of Nallah wall at Hansapuri in Pr. No. 19 B	99712	292	A 23930130811	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
20	19A	Construction of Nallah wall at Ganjipeth in Pr. No. 19 A	99394	292	A 23930130811	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
21	19D	Construction of Nallah wall at Bhalidarpura in Pr. No. 19 D	99237	292	A 23930130811	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
22	19C	Construction of Nallah wall at Bhalidarpura in Pr. No. 19 C	99119	292	A 23930130811	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
23	8C	Providing & Fixing RCC Cover and D.I.Cover at Boriyapura Dobinagar Ansar naagr in Pr. No. 8C	248178	287	A 23930132010	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
24	8B	Providing & Fixing RCC Cover and D.I.Cover at Various Places in Pr. No. 8B	247223	287	A 23930132010	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
25	8A	Providing & Fixing RCC Cover and D.I.Cover at Various Places in Pr. No. 8A	248770	287	A 23930132010	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021

26	BD	Providing & Fixing RCC Cover and D.I. Cover at Various Places in Pr. No. 8D	249391	287	A 23930132010	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
27	Z6	Providing, Casting & fixing RCC cover at Various Places in Gandhibag Zone No. 6	199524	287	A 23930132010	2 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
28	19A	Construction of RCC Cover and D.I. Cover at Various Places in Pr. No. 19A	249606	287	A 23930132010	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
29	19D	Construction of RCC Cover and D.I. Cover at Various Places in Pr. No. 19D	249501	287	A 23930132010	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
30	19C	Construction of RCC Cover and D.I. Cover at Various Places in Pr. No. 19C	249487	287	A 23930132010	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
31	19C	Providing & Laying Sewer line at Various Places in Pr. No. 19C	299723	613	A 23930130813	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
32	19A	Providing & Laying Sewer line at Various Places in Pr. No. 19A	299558	613	A 23930130813	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
33	18D	Providing & Laying Sewer line in Pr. No. 18 D	99946	292	A 23930130811	2 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
34	18A	Providing & Fixing and D.I. Cover at Various Places in Pr. No. 18 A	249792	287	A 23930132010	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
35	18B	P/F and D.I. Cover at Various Places in Pr. No. 18B	249792	287	A 23930132010	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
36	19B	P/I Sewer line near H/o Tularam Gaur & Ashish Gaur at Hansapuri in Pr. No. 19B	299723	619	A 43901371913	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
37	22D	Construction of RCC Chamber at Kota Colony Aadharsh Nagar Bakadgang and Juni Mangalwari in Pr. No. 22D	199704	641	A 42030174602	2 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
38	22D	Providing & Laying Sewer Line at Kota Colony Juni Mangalwari Ghas Bazar in Pr. No. 22D	199762	641	A 42030174602	2 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
39	8D	Construction of RCC Chamber & P/L Pipe line Diwan Shah Takiya and Tin Khamba Parisar in Pr. No. 8D	299461	613	A 23930130813	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
40	8A	Construction of RCC Chamber & P/L Eco Drain Pipe line Dadrapul and Timki Parisar in Pr. No. 8A	299298	613	A 23930130813	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
41	8B	Construction of RCC Chamber & P/L Eco Drain Pipe line Ansar naagr Boriyapura Parisar in Pr. No. 8B	299156	613	A 23930130813	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
42	8 C	Construction of RCC Chamber & P/L RCC Pipe line Boriyapura and Railway line Parisar in Pr. No. 8C	298579	613	A 23930130813	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
43	19B	P/L Sewer line at Various Places in Pr. No. 19 B	299603	613	A 23930130813	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
44	19D	P/L Sewer line at Various Places in Pr. No. 19 D	299881	613	A 23930130813	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
45	18C	Providing & Fixing and D.I. Cover at Various Places in Pr. No. 18 C	249792	287	A 23930132010	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
46	18A	Providing & Laying Sewer line at Various Places in Pr. No. 18 a	299079	613	A 23930130813	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
47	18D	Providing & Laying Sewer line in Pr. No. 18 D	49993	334	A 27530130819	1 Month	115	1 to VIII	13.10.2021	20.10.2021	20.10.2021
48	18D	Construction of RCC Chamber at Various Places in Pr. No. 18D	199973	293	A 23930130812	2 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
49	18D	P/L Fixing and D.I. Cover at Various Places in Pr. No. 18 D	249792	287	A 23930132010	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
50	18C	Construction of RCC Chamber at Various Places in Pr. No. 18 C	199996	293	A 23930130812	2 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
51	18C	Providing & Laying Sewer line at Various Places in Pr. No. 18 C	299415	613	A 23930130813	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
52	Z6	Casting of RCC Cover & D.I. Cover at Various Sizes from Manhole Chamber for Gandhibag Zone No. 6	299717	287	A 23930132010	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
53	22C	Casting of RCC Covers of Various Sizes for Manhole Chamber in Pr. No. 22C	247728	287	A 23930132010	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
54	22C	Construction of RCC Chamber Near Lakdipul in Pr. No. 22C	199974	293	A 23930130812	2 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
55	22C	Providing and Laying Under Ground Pipe Line at Back Side of Bhosla Ved School Aychit Mandir Parisar Lakdipul Parisar and Various Places in Pr. No. 22C	299449	613	A 23930130813	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
56	22D	Providing and Laying Under Ground Pipe Line at Quata Colony Rampeth Parisar Ghas Bazar Juna Bagdani and Various Places in Pr. No. 22D	299449	613	A 23930130813	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021

57	22C	Repairs and Construction of Chamber at Bhosla Ved School Aychit Mandir Parisar Lakdipul Parisar and Various Places in Pr. No. 22C	49984	334	A 27530130819	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
58	22D	Repairs and Construction of Chamber at Quata Colony Ghas Bazar Rampeth and Various Places in Pr. No. 22D	49942	334	A 27530130819	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
59	22C	Repairs of Nallah at Kumbharpura and Azamshah Chouk and Various Places in Pr. No. 22 C	99740	292	A 23930130811	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
60	22D	Casting of RCC Covers of Various Sizes for Manhole Chamber in Pr. No. 22D	249124	287	A 23930132010	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
61	22D	Construction of Reapirs of Chamber at Quata Colony Juni Mangalwari Ghas Bazar Rampeth Kumbharpura and Various Places in Pr. No. 22D	199338	293	A 23930130812	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
62	22A	Casting of RCC Covers of Various Sizes for Manhole Chamber in Pr. No. 22A	247514	287	A 23930132010	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
63	22A	Repairs and Construction of Chamber at Juni Mangalwari and Various Places in Pr. No. 22A	49635	334	A 27530130819	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
64	22B	Repairs and Construction of Chamber at Juni Mangalwari Ghas Bazar Rampeth and Various Places in Pr. No. 22B	199338	293	A 23930130812	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
65	22A	Repairs of Hattinallah Wall and IRDP Drain at Tellipura and Lakdipul in Pr. No. 22A	99746	292	A 23930130811	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
66	22B	Casting of RCC Covers of Various Sizes for Manhole Chamber in Pr. No. 22B	249782	287	A 23930132010	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
67	22B	Repairs and Construction of Chamber at Juni Mangalwari Ghas Bazar Rampeth and Various Places in Pr. No. 22B	49635	334	A 27530130819	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
68	22A	Repairs and Construction of Chamber at Juni Mangalwari Hattinallah Mattipura Chichghare Mohalla and Dhivarpura in Pr. No. 22A	199938	293	A 23930130812	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
69	19C	Providing & Laying Sewer Line Near H/o Dhokle in Pr. No. 19C	49105	334	A 27530130819	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
70	18B	Construction of RCC Chamber at Various Places in Pr. No. 18B	199873	293	A 23930130812	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
71	18A	Construction of RCC Chamber at Various Places in Pr. No. 18A	199862	293	A 23930130812	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
72	18C	Providing & Laying Sewer Line in Pr. No. 18C	99942	292	A 23930130811	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
73	18B	Providing & Laying Sewer Line in Pr. No. 18B	99931	292	A 23930130811	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
74	18A	Providing & Laying Sewer Line in Pr. No. 18A	99927	292	A 23930130811	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
75	18D	Providing & Laying Sewer Line at Various Places in Pr. No. 18D	299945	613	A 23930130813	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
76	18B	Providing & Laying Sewer Line at Various Places in Pr. No. 18B	299203	613	A 23930130813	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021

• The rates to be quoted by the contractor must be inclusive of all taxes including "GST" or other taxes levied by Government. No extra payment on this account will be made to the contractor.

Sub. Divisional Engineer (P.H.E.)
Gandhi Zone Mahal No. 6
N.M.C. Nagpur