



NAGPUR MUNICIPAL CORPORATION, NAGPUR
(PUBLIC WORKS DEPARTMENT)
GANDHI ZONE MAHAL NO. 6
QUOTATION Notice

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Gandhi Zone Mahal No. 6, the terms and conditions of Quotation are available on NMC's website. The sale and purchase of Quotation forms can be done personally from the Zone office.

Name of Department :- P. W. D. Department, Zone No. 6, Gandhibagh, NGP.

Name of Head of Department :- Exe. Engineer P.W.D. NMC Nagpur

Date :- 13-10-2021

Qty No.	Pr.N o	Name of work	Estimated Cost (Rs)	Budget No.	New Budget No.	Time Limit	Cost of Blank Quotation + GST 12% forms (Rs)	Class of Contractors	Date of Sale of quotation form 1.30 P.M.	Date of submission of quotation up to 2.00 P.M.	Date of Opening of quotation at 3.00 P.M.
1	22A	Repairs of Road Cut / Cable Cut at Various places in Pr.No.22 A	39758	367	A 22030130802	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
2	22A	Providing and Laying Strom water drain at Mangalwari, Magpur, Chandekar Mohalla and Various Places in Pr. No. 22A	299889	291	A 22430130804	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
3	22B	Repairs of Road Cut / Cable Cut at Various places in Pr.No.22 B	39783	367	A 22030130802	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
4	22B	P/L Strom Water Drain at Juni mangalwari, Ghas Bazar, Rampeth Parisar, Gujar Nagar and Various Places in Pr. No. 22B	299243	291	A 22430130804	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
5	22C	Repairs of Anna Bhau Sathe Vachanalaya in Pr. No. 22C	198790	326	A 22930130806	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
6	22C	P/L Strom Water Drain at Kumbharpura back side of Minto Zerox, Aychit mandir Parisar and Various Places in Pr. No. 22 C	299342	291	A 22430130804	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
7	22C	Repairs of Auto mobile room in Ram manohar Lohiya School in Pr. No. 22C	299993	459	A 25230130815	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
8	22C	Repairs of Road Cut / Cable cut at Various Places in Pr. No. 22 C	39542	367	A 22030130802	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
9	22C	Repairs of Compound wall at Santi Ground in Pr. No. 22C	297162	332	A 22930130807	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
10	22D	Repairs of Road Cut / Cable Cut at Various places in Pr.No.22 D	39930	367	A 22030130802	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
11	22D	P/L Strom water drain at Quata Colony, Rampeth parisar, Ghas Bazar, Kumbhartoli and Various Places in Pr. No. 22 D	299890	291	A 22430130804	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
12	19	Providing Various Civil Work at Urdu High School Ganjipeth in Pr. No. 19	299680	459	A 25230130815	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
13	19	Providing Various Civil work at Saraswati Tiwari Hindi Primary school Bajeriya in Pr. No. 19	299265	459	A 25230130815	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
14	6	Providing, Repairing & Maintenance work of NMC School at Dobinagar in Pr. No. 8	299715	459	A 25230130815	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
15	8	Providing, Repairing & Maintenance work of Haji Abdul Masjid Leader NMC School at Bhankheda Pr. No. 8	299582	459	A 25230130815	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
16	19B	Repari work of road patches at Various Places in Pr. No. 19 B	39330	367	A 22030130802	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
17	19D	Repari work of road patches at Various Places in Pr. No. 19 D	39330	367	A 22030130802	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
18	19C	Repari work of road patches at Various Places in Pr. No. 19 C	39330	367	A 22030130802	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021

Sl. No.	Pr. No.	Name of work	Estimated Cost (Rs.)	Budget No.	New Budget No.	Time Limit	Cost of Blank Quotation + GST 12% (Rs.)	Class of Contractors	Date of Sale of quotation form 1.30 P.M.	Date of submission of quotation up to 2.00 P.M.	Date of Opening of quotation at 3.00 P.M.
18	8B	Repairing work of Patches at Kabrastan Road and Borripura in Pr. No. 8B	39965	367	A 22030130802	1 Month	115	1 to VIII	13.10.2021	20.10.2021	20.10.2021
19	8C	Repairing work of Patches at Borripura and Dobinagar in Pr. No. 8C	39993	367	A 22030130802	1 Month	115	1 to VIII	13.10.2021	20.10.2021	20.10.2021
20	8A	Repairing work of Patches at Kabrastan Road and Bhankheda in Pr. No. 8A	39991	367	A 22030130802	1 Month	115	1 to VIII	13.10.2021	20.10.2021	20.10.2021
21	8D	Repairing work of Patches at Various Places in Pr. No. 8D	39991	367	A 22030130802	1 Month	115	1 to VIII	13.10.2021	20.10.2021	20.10.2021
22	19A	P/L Under Water drain near H/o Abdul Kalam and Nandabaji Dob Nalsahab and Telipura at Various Places in Pr. No. 19A	299784	291	A 22430130804	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
23	19B	P/L Under Water drain at Various Places in Pr. No. 19B	299869	291	A 22430130804	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
24	8A	P/L Under Water drain at Dadrapur Parisar in Pr. No. 8A	299590	291	A 22430130804	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
25	8D	P/L Under Water drain at Various Places in Pr. No. 8D	299538	291	A 22430130804	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
26	8C	P/L Under Water drain Near Mata mandir and Garab Nawaz Masjid Parisar in Pr. No. 8C	294370	291	A 22430130804	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
27	8B	P/L Under Water drain at Borripura and Anwar nagar parisar in Pr. No. 8B	49440	334	A 27530130819	1 Month	115	1 to VIII	13.10.2021	20.10.2021	20.10.2021
28	19D	Providing & Laying C.C. Flooring in Pr. No. 19D	49440	334	A 27530130819	1 Month	115	1 to VIII	13.10.2021	20.10.2021	20.10.2021
29	19A	Providing & Laying C.C. Flooring in Pr. No. 19A	49440	334	A 27530130819	1 Month	115	1 to VIII	13.10.2021	20.10.2021	20.10.2021
30	19B	Providing & Laying C.C. Flooring in Pr. No. 19B	49440	334	A 27530130819	1 Month	115	1 to VIII	13.10.2021	20.10.2021	20.10.2021
31	8A	Providing & Laying C.C. Flooring at Kasabpura Parisar in Pr. No. 8A	49130	334	A 27530130819	1 Month	115	1 to VIII	13.10.2021	20.10.2021	20.10.2021
32	8D	Providing & Laying C.C. Flooring at Mominpura Parisar in Pr. No. 8D	49130	334	A 27530130819	1 Month	115	1 to VIII	13.10.2021	20.10.2021	20.10.2021
33	8C	Providing & Laying C.C. Flooring at Garab Nawaz Masjid Parisar in Pr. No. 8C	49130	334	A 27530130819	1 Month	115	1 to VIII	13.10.2021	20.10.2021	20.10.2021
34	22C	Repairs of Daji Hospital Shahid Chowk in Pr. No. 22C	49340	334	A 27530130819	1 Month	115	1 to VIII	13.10.2021	20.10.2021	20.10.2021
35	8B	Providing & Laying C.C. Flooring at Borripura Parisar in Pr. No. 8B	297991	331	A 23830130809	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
36	19	Desilting & Dewatering of Open Public Well at Bajetha Parisar, Hansapuri, Lodhipura Various Places in Pr. No. 19	249460	287	A 23930132010	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
37	19B	Construction of RCC Cover and D.I. Cover at Various Places in Pr. No. 19B	148743	336	A 22930130806	2 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
38	26	Repair work of Partitions if Dy. Engineer Chambers at Gandhi Zone Mahal No. 6	49728	26	A 20130122002	1 Month	115	1 to VIII	13.10.2021	20.10.2021	20.10.2021
39	26	Arrangement of Ganesh Visarjan for 4 Wheeler Gadi at Gandhibag Zone No. 6	299753	251	A 23430130808	3 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
40	18	Repair work of Painting in Datke Rog Nidan Kendra at Mahal in Pr. No. 18	199989	145	A 22830130805	2 Month	560	1 to VIII	13.10.2021	20.10.2021	20.10.2021
41	8	Renovation and Painting work of Shop at Slotter House Mominpura in Pr. No. 8									

Sl. No.	Pr. No.	Name of work	Estimated Cost (Rs)	Budget No.	New Budget No.	Time Limit	Cost of Blank Quotation + GST 12% forms (Rs)	Class of Contractors	Date of Sale of quotation form 1.30 P.M.	Date of submission of quotation up to 2.00 P.M.	Date of Opening of quotation at 3.00 P.M.
43	22C	Repairs of Ram Manohar Lohiya School in Pr. No. 22C	249978	460	A 2530130816	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
44	19D	Renovation of Palster at Samaj Bhavan near Ganpati Mandir in Bajeriya in Pr. No. 19D	299977	630	A 4201374603	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
45	19D	P/F M.S. Grill and Painting at Gandhibag Garden Near Samajbhawan in Pr. No. 19 D	299136	630	A 42001374603	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
46	19C	Painting work of Maharshi Nathubaba Bhoji Samaj Bhawan in Pr. No. 19C	199962	641	A 42030174602	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
47	18B	Construction of RCC Rings at Bhuteshwar nagar well in Pr. No. 18B	106468	641	A 42030174602	2 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
48	19A	Repair work of road Patches at Various Places in Pr. No. 19 A	39330	367	A 22030130802	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
49	18D	Repairing work of Patches at Various Places in Pr. No. 18D	39990	367	A 22030130802	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
50	18D	P/L Strom Water drain at Various Places in Pr. No. 18D	299923	291	A 22430130804	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
51	18	Providing Repairing & Maintenance work at New Sukrawari Hindi Primary School Madel Mill in Pr. No. 18	299380	326	A 22930130806	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
52	18C	Providing & Laying C.C. Flooring in Pr. No. 18 C	49963	334	A 27530130819	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
53	18C	Repairing work of Patches at Various Places in Pr. No. 18C	39983	367	A 22030130802	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
54	18A	Repairing work of Patches at Various Places in Pr. No. 18A	39993	367	A 22030130802	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
55	18B	Providing & Laying C.C. Flooring in Pr. No. 18B	49973	334	A 27530130819	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
56	18B	Repairing work of Patches at Various Places in Pr. No. 18B	39989	367	A 22030130802	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
57	18A	Providing & Laying C.C. Flooring in Pr. No. 18A	49965	334	A 27530130819	1 Month	115	I to VIII	13.10.2021	20.10.2021	20.10.2021
58	18C	Providing & Laying Storm Water Line at Various Places in Pr. No. 18C	299896	291	A 22430130804	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
59	18B	Providing & Laying Storm Water Line at Various Places in Pr. No. 18B	299885	291	A 22430130804	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
60	18A	Providing & Laying Storm Water Line at Various Places in Pr. No. 18A	299867	291	A 22430130804	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
61	22B	Providing and Laying Under Ground Pipe Line at Juni Mangalwari Ghas Bazar Rampeth Parisar and Various Places in Pr. No. 22B	298353	613	A 23930130813	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
62	19D	Providing & Laying Under Water Drain at Various Places in Pr. No. 19D	299650	291	A 22430130804	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
63	19D	Providing & Laying Under Water Drain Near H/o Datta Chandekar and H/o Hemant Zunka in Pr. No. 19D	299786	291	A 22430130804	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021
64	22A	Providing and Laying Under Ground Pipe Line at Juni Mangalwari Magpura Chandekar Mohalla in Pr. No. 22A	299551	613	A 23930130813	3 Month	560	I to VIII	13.10.2021	20.10.2021	20.10.2021

* The rates to be quoted by the contractor must be inclusive of all taxes including "GST" or other taxes levied by Government. No extra payment on this account will be made to the contractor.

Sub. Divisional Engineer (P.W.D.)
Gandhi Zone Mahal No. 6
N.M.C. Nagpur