

15/0004 2021-22/1304
OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03



No.....

Date


QUOTATION NOTICE

E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 28/12/2021 to 06/01/2022 Quotation forms will be available in Hanuman Nagar Zone no. 03. Quotation to be submitted before 06 January 2021 upto 3 P.M.

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
1	Providing antitermite Treatment at Jawarharlala Nehru Wachanalaya Duraga Nagar & Rambhau Bhosale Wachanalaya Subhedar Layout in P.No. 32	152591	60 days	1 to 9	upto 06/01/2022
2	Repairing & Painting of Durga Nagar Madhayamic School at Durga Ngar in P.No. 32 B	175034	60 days	1 to 9	upto 06/01/2022
3	Painting of samaj Bhawan at shirdi Nagar in P.No. 32 B	162851	60 days	1 to 9	upto 06/01/2022
4	Providing and Fixing Structural steel jali to Well at Chanyakya Puram in P.No. 29 A	42388	60 days	1 to 9	upto 06/01/2022
5	Providing andf Laying Strom Drain at Ayodhya Nagar, New Subhedar and Various Places in P.No. 32 D	76823	60 days	1 to 9	upto 06/01/2022
6	Providing andf Laying Strom Drain at Khankhioje Nagar Various Places in P.No. 32 C	76939	60 days	1 to 9	upto 06/01/2022
7	Construction of Ladies Toilet at Duraga Nagar Ground Durga Nagar in P.No. 32	218491	60 days	1 to 9	upto 06/01/2022
8	Providing and Fixing C.I. Benches at shree colony shivangi nagar, dhangawali Nagar at Various Places in P.No. 29 A	174000	60 days	1 to 9	upto 06/01/2022
9	Providing and Fixing C.I. Benches at Nilkanth Nagar, Ingole Nagar Sai Nagar at Various Places in P.No. 29 A	174000	60 days	1 to 9	upto 06/01/2022
10	Providing and Fixing Interlocking Paving Blocks Near Paradise app and Gautam Nagar open space green jim M- Narsala in P.No. 29 B	169522	60 days	1 to 9	upto 06/01/2022
11	Construction of strom water drain Line chamber at Various Places in P.No. 32 B	86464	60 days	1 to 9	upto 06/01/2022

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
12	Repair and construction of Community toilet at koyla kandi junishukrawari in P.No. 31	131957	60 days	1 to 9	upto 06/01/2022
13	Construction of wall behind Manewada Ghat in P.No. 34 B	258221	60 days	1 to 9	upto 06/01/2022
14	Construction of compound wall and flooring tiles at Mahalaxmi Nagar Hanuman Mandir Samaj Bhawan in P.No. 32 B	172938	60 days	1 to 9	upto 06/01/2022
15	Providing and Laying Undergrond pipeline at Ayodhya Nagar New subhedar, Rukhmini Nagar, shriram Nagar & Various Places in P.No. 32 D	130845	60 days	1 to 9	upto 06/01/2022
16	Repairing of Underground Pipeline at Various Places in Prabhag No. 34 A	130894	60 days	1 to 9	upto 06/01/2022
17	Repairing of Underground Pipeline at Various Places in Prabhag No. 34 B	130894	60 days	1 to 9	upto 06/01/2022
18	Repairing of Underground Pipeline at Various Places in Prabhag No. 34 C	130894	60 days	1 to 9	upto 06/01/2022
19	Repairing of Underground Pipeline at Various Places in Prabhag No. 34 D	130894	60 days	1 to 9	upto 06/01/2022
20	Providing and Laying Underground pipeline at bajrang Nagar Dhyaneswar nagar Vishwakarma Nagar & Various Places in P.No. 32 A	130848	60 days	1 to 9	upto 06/01/2022
21	Providing and laying Underground Pipeline at Ladikar Layout Ambika Nagar shirdi Nagar Durga Nagar & Various Places in P.No. 32 B	130848	60 days	1 to 9	upto 06/01/2022
22	Providing and Laying Underground Pipeline at Chakradhar nagar Old subhedar, Jawahar Nagar Old Kailash Nagar in P.No. 32 C	130848	60 days	1 to 9	upto 06/01/2022
23	Construction of Fire bricks Otta at Manewada Ghat in Prabhag No. 34	108562	60 days	1 to 9	upto 06/01/2022
24	Providing and Fixing Alluminium Sliding window at Office the Hanuman nagar Zone No. 3 in P.No. 31	263153	60 days	1 to 9	upto 06/01/2022
25	Construction of Carious Civil works at Zonal Office (Zone No. 3 and Painting work electric deppt Reshimbag in P.No. 31	258297	60 days	1 to 9	upto 06/01/2022
26	Providing and laying Underground Drain Line at Bramha Nagar (Amma Nagari) E.P. No. BNC 74 in P.No. 29 B	129966	60 days	1 to 9	upto 06/01/2022

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
27	Providing and laying Underground Pipeline at Chanakyapuram (Ratan Residency. Tulip appt) in P.No. 29 A	129966	60 days	1 to 9	upto 06/01/2022
28	Providing and Laying Underground Line at Mauli Nagar in Prabhag No. 29 D	130034	60 days	1 to 9	upto 06/01/2022
29	Providing and Laying Underground Line at Bank colony Narsala Pawanputra HSG in Prabhag No. 29 C	129472	60 days	1 to 9	upto 06/01/2022


Deputy Engineer

Hanuman Nagar Zone no.03,
NMC, Nagpur