



NAGPUR MUNICIPAL CORPORATION (DPDC CELL HQ.)

e-Quotation Notice

Notice No:- 18 /2021-22

Date:- 28.12.2021

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on NMC's

of Department : **Executive Engineer DPDC CELL HQ.**

of Head of Department : **Dy. Engineer (DPDC CELL HQ.)**

Date of scale of Quotation

Sl. No.	Prabhag No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors.	From Date	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	17-B	Provi.&Fixing C.I.Benches at Various Places	261936	DPDC/South	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
2	27	Provi.&Fixing C.I.Benches at Various Places	261936	DPDC/South	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
3	28-B	Provi.&Fixing C.I.Benches at Various Places	261936	DPDC/South	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
4	29-B	Provi.&Fixing C.I.Benches at Various Places	261936	DPDC/South	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
5	30-C	Provi.&Fixing C.I.Benches at Various Places	261936	DPDC/South	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
6	31-A	Provi.&Fixing C.I.Benches at Various Places	261936	DPDC/South	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
7	32	Const.of C.C. Flooring from H/o Watpade to Dighore	259510	DPDC/South	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
8	32	Provi.&Laying Strom Drain from H/o Wankhede to Sable	258884	DPDC/South	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
9	32-B	Provi.&Fixing C.I.Benches	261936	DPDC/South	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
10	33-C	Provi.&Fixing C.I.Benches	261936	DPDC/South	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
11	34	Provi.&Fixing Outdoor Fitness Equipments (Green Gym) at Radhanand Nagar Open Ground	261963	DPDC/South	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
12	34-D	Provi.&Fixing C.I.Benches	261936	DPDC/South	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
13		Providing & Fixing Steel Benches at Various Places South Nagpur Constituency	263124	DPDC/South	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
14	02-D	Provi.&Fixing I-Blocks from K.T.Saloon to H/o Rangari Ramteke at Sanyal Nagar	212966	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
15	02-D	Provi.&Fixing I-Blocks Benches & Const.of Compound Wall Near Hanuman Mandir at Takshasheela Nagar	218086	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
16	07-D	Provi.&Fixing I-Blocks from H/o Raju Undirwade to Monu Gaigawali at Lashkaribagh Bhoslewadi	214407	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
17	27-A	Construction of Toilet At Darshan Colony Child Garden In Pr. No.	218604	DPDC/MLC (Abhijit Wanjari)	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022
18	17-D	Provi.&Fixing I-Block at Ganeshpeth Parisar	259799	DPDC/MLC (G.Vyas)	2 Month	560	I To IX	28.12.2021	04.01.2022	04.01.2022	05.01.2022

1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.

2) Additional 1% Kamgar Seva Shulk will be charged on bill amount

3) The contractor Shall submit copy of the valid registration certificate.

4) The Contractor shall submit valid EPF registration certificate .If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.

5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur

[Signature]
Dy. Engineer (DPDC CELL HQ.)