

NMC/DPDC/InvF/21-22/11



NAGPUR MUNICIPAL CORPORATION (DPDC CELL HQ.) e-Quotation Notice

EE/DPDC/229
7.1.2022

Quotation Notice No:- 16 /2021-22

Date:- 07.01.2022

Quotation Notice No.- 16/2022-1-22											
Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on NMC's											
Name of Department : Executive Engineer DPDC CELL HQ.											
Name of Head of Department : Dy. Engineer (DPDC CELL HQ.)											
Date of scale of Quotation											
Quotation No.	Prabhag No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors.	From Date	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	18	Construction of Chamber at Vaklipeth Siraspeth Parisar and various places	259938	DPDC/Central	2 Month	560	I To IX	07.01.2022	13.01.2022	13.01.2022	14.01.2022
2	19	Provi.&Laying C.C. Pavement at in front of Ganjipeth Fire Station Kazipura from H/o. Israil Khan to J.K. Khan	260532	DPDC/Central	2 Month	560	I To IX	07.01.2022	13.01.2022	13.01.2022	14.01.2022
3	20	Provi. & Laying C.C. Pavement at back side of Jagnath Budhwari	261036	DPDC/Central	2 Month	560	I To IX	07.01.2022	13.01.2022	13.01.2022	14.01.2022
4	22	Provi. & Laying Sewer line and at Juni Mangalwari Hatti Nallah and Mataghare Mohalla	259796	DPDC/Central	2 Month	560	I To IX	07.01.2022	13.01.2022	13.01.2022	14.01.2022
5	22	Provi. & Laying C.C. Pavement at Juni Mangalwari in front of Jagdish Saoji	261159	DPDC/Central	2 Month	560	I To IX	07.01.2022	13.01.2022	13.01.2022	14.01.2022
6	22	Construction of Chamber at Bapurao Galli Nikalas Mandir Sangha Building Parisar and various Places	259890	DPDC/Central	2 Month	560	I To IX	07.01.2022	13.01.2022	13.01.2022	14.01.2022
7	22	Provi. & Laying C.C. Pavement at Juni Mangalwari Dhapodkar to Chalewar	260149	DPDC/Central	2 Month	560	I To IX	07.01.2022	13.01.2022	13.01.2022	14.01.2022
8	22	Provi. & Fixing I-Block Rampeth Rarisar	262658	DPDC/Central	2 Month	560	I To IX	07.01.2022	13.01.2022	13.01.2022	14.01.2022
9	22	Provi.&Fixing I-Block Besides Umeva School	262712	DPDC/Central	2 Month	560	I To IX	07.01.2022	13.01.2022	13.01.2022	14.01.2022
10	22	Construction of R.C.C. Chamber at Juni Mangalwari Bapurao Galli Nawabpura and Mataghare Mohalla	260390	DPDC/Central	2 Month	560	I To IX	07.01.2022	13.01.2022	13.01.2022	14.01.2022
11	4-B	Construction of WBM Road at Kamna Nagar, Kalamana	253932	DPDC/MLC (G.Vyas)	2 Month	560	I To IX	07.01.2022	13.01.2022	13.01.2022	14.01.2022
12	13-A	Construction of C.C. Flooring at Sudam Nagari Area	256143	DPDC/MLC (G.Vyas)	2 Month	560	I To IX	07.01.2022	13.01.2022	13.01.2022	14.01.2022
13	14-A	Providing & Fixing I-Block at Krushna Nagar	255795	DPDC/MLC (G.Vyas)	2 Month	560	I To IX	07.01.2022	13.01.2022	13.01.2022	14.01.2022
14	Z.No. 10	Construction of C.C. Road at back side of Borgaon Post Office in NMC Zone No. 10	258548	DPDC/MLC (Abhijit Wanjanr)	2 Month	560	I To IX	07.01.2022	13.01.2022	13.01.2022	14.01.2022
15	12	Providing & Laying Sewer Line 200 m. at Palandurkar Layout Dabha	259246	DPDC/West	2 Month	560	I To IX	07.01.2022	13.01.2022	13.01.2022	14.01.2022
16	34	Providing & Laying Sewer Line at Shahu Nagar from Vijay Nimbalkar College to Alay Primary School	261927	DPDC/MLC (N.Ganar)	2 Month	560	I To IX	07.01.2022	13.01.2022	13.01.2022	14.01.2022

1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.

2) Additional 1% Kamgar Seva Shulk will be charged on bill amount

3) The contractor Shall submit copy of the valid registration certificate.

4) The Contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.

5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur

(Signature)
Executive Engineer (DPDC Cell)
Nagpur Municipal Corporation

(Signature)
Dy. Engineer (DPDC CELL HQ.)