

NMC\DPDC\IWF\21-22\16

NAGPUR MUNICIPAL CORPORATION (DPDC CELL HQ.)
e-Quotation Notice

E-EPDC/242
17.1.2022

Quotation Notice No:- 11 /2021-22

Date:- 17.01.2022

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on NMC's

Name of Department : **Executive Engineer DPDC CELL HQ.**

Name of Head of Department : **Dy. Engineer (DPDC CELL HQ.)**

Name of Head or Department : Dy. Engineer (DPDC CELL HQ.)		Date of scale of Quotation									
Quotation No.	Prabhag No.		Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors.	From Date	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	18	Construction of R.C.C. Chamber at Near C.P. & Berar College	260577	DPDC/MLC (N.Ganar)	2 Month	560	I To IX	17.01.2022	24.01.2022	24.01.2022	25.01.2022
2	18	Construction of R.C.C. Chamber & Pipe line at various Places	260753	DPDC/MLC (N.Ganar)	2 Month	560	I To IX	17.01.2022	24.01.2022	24.01.2022	25.01.2022
3	18	Construction of R.C.C. Chamber & Amma Hospital Great Rag Road	261454	DPDC/MLC (N.Ganar)	2 Month	560	I To IX	17.01.2022	24.01.2022	24.01.2022	25.01.2022
4	31	Provi.& Laying under Gorund Pipe line and Construction of new R.C.C. Chamber at Vakilpeth	261731	DPDC/MLC (N.Ganar)	2 Month	560	I To IX	17.01.2022	24.01.2022	24.01.2022	25.01.2022
5	21	Construction of C.C. Road at Prem Nagar Near H/o. Narekar	262372	DPDC/East	2 Month	560	I To IX	17.01.2022	24.01.2022	24.01.2022	25.01.2022
6	25	Construction of Cement Concrete Flooring from Jai Hind Pat Sanstha to H/o Hatwar Bhandewadi	260541	DPDC/East	2 Month	560	I To IX	17.01.2022	24.01.2022	24.01.2022	25.01.2022
7	26	Asphalting of Roads at Antuji Nagar	254913	DPDC/East	2 Month	560	I To IX	17.01.2022	24.01.2022	24.01.2022	25.01.2022
8	5-C	Beautification work at Ramsumberbaba Nagar, Tidke Layout Near H/o Shrikant Kuhite	262647	DPDC/East	2 Month	560	I To IX	17.01.2022	24.01.2022	24.01.2022	25.01.2022
9	26	Providing & Fixing interlocking Cement Concrete Paving Blocks and Strom Drain line at Annol Nagar (Shivaji Park)	260710	DPDC/East	2 Month	560	I To IX	17.01.2022	24.01.2022	24.01.2022	25.01.2022
10	22	Providing & Fixing I-Block Rampeth Parisar	262658	DPDC/Centra;l	2 Month	560	I To IX	17.01.2022	24.01.2022	24.01.2022	25.01.2022
11	22	Providing & Fixing I-Block beside Umeya School	262712	DPDC/Centra;l	2 Month	560	I To IX	17.01.2022	24.01.2022	24.01.2022	25.01.2022

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount
- 3) The contractor Shall submit copy of the valid registration certificate.
- 4) The Contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur

17.01.22
Dy. Engineer (DPDC CELL HQ.)

Executive Engineer (DPDC Cell)
Nagpur Municipal Corporation