

NAGPUR MUNICIPAL CORPORATION
e-Quotation Notice

Commissioner NMC invites e- Quotation for the following works. These e-Quotation can be purchased by the registered contractor of NMC from NMC's Lakadganj Zone No.8 The terms and conditions of e-Quotation are available on NMC's website. The sale and purchase of quotations can be done in person at Zone Office.

Name of Department :- Public Works Department

Name of Head of Department :- Dy. Engineer Lakadganj Zone No. 8


Quo. No.	P. No.	Name of Work	Estimate Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms Including 12% GST	Class of Contractor	Date of Sale of Quotation		Date of Submission of Quotation up to 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
								From Date	To Date upto 1.30 p.m.		
457	24	Providing & Laying waterproffing treatment to sanjay nagar primary school, dipty signal	262690/-	326	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
458	23 B	Construction of chamber at trimurti nagar, wardhaman nagar, east wardhaman nagar, deshpande layout	173234/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
459	Zone	Providing & Fixing jali on public well in Lakadganj Zone	43612/-	637	1 Months	112	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
460	23 B	Repairing U/G strom water drain in front of H/o Goyal at deshpande layout	65378/-	291	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
461	23 A	Providing and laying U.G. pipe line in Hiwri layout at various places	174119/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
462	23	Repair and Maintanance of Babulban School	262192/-	459	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
463	4A	Repairing of pipe lines & chambers at various places of gulshan nagar, kalamna & wanjara	86928/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
464	23 C	Repairing of manhole chamber at various places in small factory area, bhaurao nagar, jagjivanram nagar	157559/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
465	24 B	Construction of flooring at various places in dipty signal	173594/-	334	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
466	4 B	Providing and laying sewer pipe line at om sai nagar near h/o shri kharabe	174360/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
467	4 C	Construction of PCC retaining nalla wall at shikshak colony near h/o of shri gokhale	216990/-	292	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022


468	24 D	Repairing of manhole chamber at various places	174100/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
469	4	Providing and laying storm water pipe line at om nagar from h/o shri tarachand channore to nalla in mouza bharatwada	261952/-	291	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
470	23 B	Providing & Fixing designer C.I. Benches at trimurti nagar, deshband layout, wardhaman nagar	174000/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
471	23 B	Providing and laying C.C. Flooring from H/O Damodar hedao to h/o arun devi in deshbande layout	173268/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
472	24 A	Construction of CC Flooring Nr. h/o manoj sonwani at minimata nagar	173817/-	A27540130 819	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
473	4B	Providing and laying storm water pipe line at kalamna	86881/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
474	23 D	Repairing of manhole chamber at various places in shastri nagar, hiwari nagar, padole nagar	174197/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
475	23 B	Repairing of manhole chamber at various places in wardhaman ngr, hiwari kotha & trimurti nagar	173414/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
476	24	Repairing & painting of community toilet blocks at gajanan mandir, gopal nagar, maldhakka 1&2 & near shitta mata mandir	262684/-	A43940171 906	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
477	23 B	Construction of CC Flooring From H/O Iqbal sheikh to H/O manoj sharma in hiwari kotha	173806/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
478	25	Repairing work at N.M.C. School building of navin nagar & pardi	262340/-	A22940130 807	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
479	24 A	Construction of ladies toilet at minimata nagar	218307/-	290	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
480	4A	Providing & casting & supplying of RCC chamber covers at various places of tukaram nagar, chintamani nagar & vaishnavo devi nagar	86636/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
481	24	Repairing of girls toilet block at sanjay nagar hindi primary school minimata nagar	174690/-	A45840173 010	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022


482	24	Providing & Fixing grill gate & repairing of classrooms at dipty signal nmc hindi primary school	262566/-	A22940130806	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
483	24	Repairing of manhole chamber near community toilet maldhakka, gajanan mandir, gopal nagar, Nr. Shitala mata mandir at chikhali	174483/-	A43940171906	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
484	4 C	Construction of ladies toilet at mhada colony garden, netaji nagar	218366/-	A47040172311	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
485	24 A	Providing & Supplying barricating	172784/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
486	23 C	Construction of manhole chamber at sudarshan nagar, garoba maidan, kacchivisa, rama steel slum, danaganj sweeper colony at various places	173378/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
487	23 D	Construction of rcc slab and providing and laying C.C. paving block at wardhaman nagar	113559/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
488	23 D	Construction of RCC manhole cover for various places	73968/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
489	23B	Providing & laying U/G storm water drain nr. Trimurti nagar ground	152604/-	A23940130813	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
490	24	Providing & Supplying gunny sand bags for pitching work behind h/o rajendra verma at nehru nagar nallah wall	63600/-	620	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
491	23 A	Repairing of sewer line chamber at various places kumbhartoli, hiwari nagar, shastri nagar,	174013/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
492	Zone	Repairing work of N.M.C. Building at Lakadganj	263113/-	A22940130807	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
493	Zone	Repairing of manhole/chamber at various places of Lakadganj Zone	261278/-	A23940130812	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
494	4 B	Construction of WBM Road near kalamna wanjara road, kalamna	169283/-	676	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
495	4A	Providing Laying sewer pipe lines at various places of kalamna, bharatwada	108167/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
496	4 B	Supply and spreading of murum at various places of kalamna & wanjara road	143297/-	367	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
497	4 B	Providing and laying cement concrete pavement at wanjara wasti near h/o of shri chandekar	259927/-	676	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
498	25	Repairing work at N.M.C. Marathi school building, pardi	262235/-	A22940130806	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022

499	24	Construction of CC flooring & painting of compound wall at jalaram nagar ground, garbage tub, beside railway crossing	173852/-	A43940171 906	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
500	24 C	Providing & laying U/G storm water drain at various places	152593/-	613	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
501	23 B	Construction of CC flooring near h/o pappu sarda in deshpane layout & near h/o goyal in hiwari kotha	173492/-	641	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
502	23 A	Construction of CC flooring at various places in Hiwari Nagar	173760/-	641	1 Months	561	2 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
503	24	Repairing & painting of male urinal & cc flooring at bazar premises minimata nagar	174566/-	A43940171 906	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022
504	4 B	Repairing of kalamna marathi pramary school no.1 at kalamna	260951/-	A22940130 806	1 Months	560	1 To 8	9/2/2022	16/2/2022	16/2/2022	16/2/2022

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount.
- 3) The contractor shall submit copy of the valid registration certificate.
- 4) The contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur.


Executive Engineer
Lakadganj Zone -8


Sub-Divisional Engineer
Lakadganj Zone -8


Sectional Engineer/ Jr. E.
Lakadganj Zone -8