



NAGPUR MUNICIPAL CORPORATION (DPDC CELL HQ.)

e-Quotation Notice

Quotation Notice No.: 30/2021-22

Date:- 08.02.2022

EC/DPDC/274
8.2.2022

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on NMC's website. (www.nagpur.gov.in). The sale and purchase of Name of Department : Executive Engineer DPDC CELL HQ.

Quotation No.	Particulars	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors.	From Date	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
1	10 Providing And fixing 1-Block At Near Post Office Barde Layout	255796	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
2	10 Providing & fixing 1-Block at Nikhare Layout	255906	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
3	11 Const. of W.B.M. of Road at Ganpati Nagar Zimpabai Taki	261970	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
4	11 Const. of W.B.M. of Road at Shivamdeo Developers Zingabai Taki	262061	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
5	12 Providing And fixing 1-Block At Vrundavan Colony	254262	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
6	12 Const. of W.B.M. of Road at Ashadeep Society	262818	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
7	12 Const. of W.B.M. of Road at Choudhary Layout Street No.04	263115	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
8	12 Const. of W.B.M. of Road at Shiv Nagar Dabha	263123	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
9	12 Prov. &Laying Sewer Line at H/o Shri Santoshwar to Agnihotri Faile Layout	259297	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
10	12 Prov. &Laying Sewer Line at H/o Shri Padole to Dharmik Vrundavan Colony	259422	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
11	12 Prov. &Laying Sewer Line at H/o Shri Kulkite to Shri Vaidya Narmada Colony	259005	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
12	10 Prov. &Laying Stom Drain Line at Barde Layout	259311	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
13	12 Prov. &Laying Sewer Line at Incometax Society H/o Shri Milind Borlihar Dabha	260181	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
14	12 Prov. &Laying Sewer Line at Sant Jagade Society Dabha	260199	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
15	12 Prov. &Laying Sewer Line & C.C.Flooding at Bhim Tekadi	259137	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
16	12 Const. of C.C.Flooding at Welcome Society	254785	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
17	12 Const. of C.C.Flooding at Krantisurya Nagar	261200	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
18	12 Installation of Green Gym Equipments at Asmita Co.Operative Society Open Space	260837	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
19	13 Const. of Nallah at Single Line Sanjay Nagar	260837	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
20	21 Prov. &Laying C.C.Flooding at Prem Nagar	260011	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
21	21 Prov. &Laying C.C.Flooding at Sai Nagar Behind Gurudwara	260068	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
22	21 Prov. &Laying Sewer Line from H/o Bhaskar Aashwar to H/o Charde	260480	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
23	21 Prov. &fixing C.I.Benches at Prem Nagar Shriramwadi Sai Nagar &Nayapura	261000	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
24	21 Const. of Chamber at Prem Nagar Sai Nagar	259850	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
25	Prov. &fixing of Paving Block at Gurudeo Nagar Mahakaleswar Q. from Plot No.283,284, to Shri Balpande House (Shri Rajubhai Bhoiranges Office)	258469	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
26	28 Prov. &fixing Tree Guard &Benches at Various Places	263056	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
27	13 Const. of C.C.Flooding at Near H/o Kawale	258690	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
28	13 Const. of C.C.Flooding at Balwadi Sudam Nagar	258740	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
29	13 Const. of C.C.Flooding at H/o Shri Patel to sanjay Lilhare Sudam Nagar	258225	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022
30	13 Const. of C.C.Flooding at Near H/o Natam	258163	DPDC/MC/West	2 Month	560	I To IX	08.02.2022	14.02.2022	14.02.2022	15.02.2022

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kamgar Sewa Shulk will be charged on bill amount.
- 3) The contractor shall submit copy of the valid registration certificate.
- 4) The Contract shall be valid ERF registration certificate. If the contractor is not liable for ERF registration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur

Executive Engineer (DPDC Cell)
Nagpur Municipal Corporation