


MM/7205-2MB/004/2021-22) 1656

OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03



No.....

Date

QUOTATION NOTICE

E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 18/02/2022 to 25/02/2022 Quotation forms will be available in Hanuman Nagar Zone no. 03. Quotation to be submitted before 25 February 2022 upto 3 P.M.

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
1	Repair to Community Toulet at siddheshwari Nagar in Prabhad No. 34 C	261581	60 days	1 to 9	upto 25/02/2022
2	Providing and Making Barricating of Nallah wall at Juni Shukrawari in P.No. 31	46232	60 days	1 to 9	upto 25/02/2022
3	Construction of Chamber at Shrihari Nagar & South Point School Omkar Nagar in Prabhad No.	261367	60 days	1 to 9	upto 25/02/2022
4	Providing and Laying of Sewerline at Vinkar Vasahat in Prabhad No. 34	262057	60 days	1 to 9	upto 25/02/2022
5	Construction of Otta at Open space Dev- Nagar M- Hudkeshwar in Prabhad No. 29	257736	60 days	1 to 9	upto 25/02/2022
6	Casting and Providing of Manhole Covers at Various Places in Prabhad No. 29,31,32 and 34	85183	60 days	1 to 9	upto 25/02/2022
7	Construction of shed in Open space of M- Narsala Kirti Nagar in Prabhad No. 29	262109	60 days	1 to 9	upto 25/02/2022
8	Construction of Shed at Kh. No. 20, 19/4 M- Narsala Indra Nagar Chafle Layout Open space in P.No. 29	262109	60 days	1 to 9	upto 25/02/2022
9	Construction of Shed at M- Narsala Kh No. 125 in Swagat nagar Open space in Prabhad No. 29	262029	60 days	1 to 9	upto 25/02/2022
10	Construction of shed at M- Hudkeshwar Chandanshesh Nagar open space in Prabhad No. 29	262097	60 days	1 to 9	upto 25/02/2022
11	Construction of shed at M- Hudkeshwar in Sudarshan Nagar Open space in P.No. 29	262097	60 days	1 to 9	upto 25/02/2022
12	Construction of shged at open space Dev Nagar M- Hudkeshwar in P.No. 29	262097	60 days	1 to 9	upto 25/02/2022
13	Construction of shed at M- Hudkeshwar Amrapali Nagar Open space in P.No. 29	262097	60 days	1 to 9	upto 25/02/2022
14	Construction of shed at M- Narsala in Goving Nagar Open space in Prabahg No. 29	262097	60 days	1 to 9	upto 25/02/2022
15	Construction of shed at M- Hudkeshwar Nilkanth Nagar Layout Open space in Prabhad No. 29	262097	60 days	1 to 9	upto 25/02/2022

sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
16	Construction of shed at Open space Renuka Mata Nagar in Prabhag No. 29	86680	60 days	1 to 9	upto 25/02/2022
17	Providing and Fixing Interlocking Paving Blocks at Indra Nagar (open space) in P.No. 29	255598	60 days	1 to 9	upto 25/02/2022
18	Construction of I Block Pavement in Open space Mahalxmi Nagar , Dube Nagar 9(A) Utkarsha G.N.S.S. in Prabhag No. 29	246130	60 days	1 to 9	upto 25/02/2022
19	Construction of I Block M- Narsala Swagat nagar Bobade layout in Open space in P.No. 29	245688	60 days	1 to 9	upto 25/02/2022
20	Providing and Laying of Sewerline at Abhijit Nagar Asradhana Nagar & Radhanand Nagar in P.No. 34	261826	60 days	1 to 9	upto 25/02/2022


 Deputy Engineer
 Hanuman Nagar Zone no.03,
 NMC, Nagpur