

Nmc/DPDC/2022-22/29

NAGPUR MUNICIPAL CORPORATION (DPDC CELL HQ.)

e-Quotation Notice

Date:- 25.02.2022

EE/DPDC/306
25.2.2022

Quotation Notice No:- 34/2021-22

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on NMC's website.

Name of Department : Dy. Engineer (DPDC CELL HQ.)

Quotation No.	Prabhag No.	Description of Work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Date of scale of Quotation				
							Class of contractors.	From Date	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	10	Providing & Laying Sewer Line & Repairing of Chambers at Yogendra Nagar Adwasi Society in	260164	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
2	10	Construction of C.C. Flooring At Gritthan Prem Farsan Bank Side Area in Pr.	258195	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
3	10	Providing & Laying Sewer Line & Repairing of Chambers At Dashrath Nagar Shri H/o Near Pintu Khan In	260092	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
4	10	Const. of C.C. Flooring At From Sunil Furniture to H/o Shri. Khadse Gaurji In	258618	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
5	10	Const. of C.C. Flooring At Gauram nagar Near H/o Shri. Asif Sheikh In Pr.	258512	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
6	10	Providing & Laying Sewer Line At Kamgar Nagar from H/o Yogesh Yessure to Kazi liaz In	258638	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
7	11	Const. of W.B.M. Road New Peoples Colony Zingabai Takli	262201	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
8	11	Prov & Fixing I Block at Doye Layout Zingabai Takli	255633	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
9	11	Prov & Fixing I Block at New Ganthi Layout Datta Nagar	254839	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
10	12	Providing & Laying Sewer Line At Patel Nagar Near H/o Shri Hakim Saudagar In	259999	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
11	12	Const of C.C. Flooring at Surendragad Vasti	258210	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
12	12	Prov & Fixing Walking Track at Near H/o Roy Vaibhav Nagar Dabha	260335	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
13	12	Providing & Laying Sewer Line At Orange City Society Dabha In	260328	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
14	12	Installation of C.I. benches At Various Places in West Nagpur Constituency	262608	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
15	12	Construction of W.B.M. of Road At Thakre Layout Near Suktupa Market Dabha In	254854	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
16	12	Providing & Fixing I Block At Dabha various Places In	255383	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
17	12	Construction of C.C. Road At Dahan Ghat Dabha In Pr.	257818	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
18	12	Construction of C.C. Road At From NIT Gate to H/o Shri. Kaware In Pr.	260697	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
19	15	Construction of C.C. Flooring At Anand nagar Sitabuli In	258928	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
20	19	Const. of C.C. Flooring At Empress Mill Chai In	260482	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
21	10	Construction of C.C. Flooring & Paving Block At Gritthan NMC School to H/o Shri Sakhare In	257155	DPDC WEST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
22	27	Const. of Shed Near Kabir Nagar Mandir Ground	262364	DPDC South	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
23	28	Prov. & Fixing I-Block at Ramna Maroti Nagar Shiv Mandir in front of H/o Bokde	258998	DPDC South	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
24	28	Prov. & Fixing I-Block at Telephone Nagar Hanuman Mandir Ground	258688	DPDC South	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
25	32	Const. of Footpath in front of Sai Mandir Near H/o Jadhak Kahu	258818	DPDC South	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
26	31-C	Prov. & Fixing C.I. Benches at Various Places	261936	DPDC South	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
27	31-B	Prov. & Fixing C.I. Benches at Various Places	261936	DPDC South	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
28	4	Prov. & Fixing C.I. Benches at Various Places	261000	DPDC EAST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
29	4	Prov. & Fixing C.I. Benches at Various Places	261000	DPDC EAST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
30	S-C	Prov. & Laying C.C. Flooring at Maskie Layout & Various Places	246754	DPDC EAST	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
31	21	Prov. & Laying Sewer Line from H/o Bhaskar Atwar to H/o Charde	260480	DPDC-M/C (Ashaji Wangan)	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
32	21	Prov. & Fixing C.I. Benches at Prem Nagar Shriramwadi Sai Nagar & Mayapura	261000	DPDC-M/C (Ashaji Wangan)	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022
33	27	Repairing of Samaj Bhavan at Darshan Colony	219290	DPDC-M/C (Ashaji Wangan)	2 Month	560	I To IX	25.02.2022	03.03.2022	04.03.2022	04.03.2022

34	20	Provi. & Fixing interlocking Cement Concrete Paving Blocks for Pathway at Karmol Nagar Chandrabhaga Grubh Nirman Society	260156	DPPC/M.C. (N. Ganar)	2 Month	560	1 To 18	25.02.2022	03.03.2022	04.03.2022	04.03.2022
----	----	---	--------	-------------------------	---------	-----	---------	------------	------------	------------	------------

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kargar Seva Shulk will be charged on bill amount.
- 3) The contractor shall submit copy of the valid registration certificate.
- 4) The Contractor shall submit valid ERF registration certificate. If the contractor is not liable for ERF registration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur.

Executive Engineer (P&S)
Nagpur Municipal Corporation

By Engineer (DPPC CELL HQ)