

NAGPUR MUNICIPAL CORPORATION (DPDC CELL HQ.)
e-Quotation Notice

Quotation Notice No:- 20/2021-22

Date:- 14.03.2022

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on NMC's website.
Name of Department: Executive Engineer DPDC CELL HQ.
Name of Head of Department: Dy. Engineer (DPDC CELL HQ.)

Quotation No.	Probhap No.	Description of Work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Date of sale of Quotation				Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
							Class of contractors	From Date	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.		
1	17	Const. of Shed at Rajabaxa Open Ground	262239	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
2	28	Provi. & Fixing I-Block at Ramna Maroti Nagar Shiv Mandir in front of H/o Bokade	258998	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
3	28	Provi. & Fixing I-Block at Telephone Nagar Hanuman Mandir Ground	258688	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
4	28	Const. of Shed Near Hanuman Mandir Open Ground Beldar Nagar	262336	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
5	28	Const. of Shed at Maa Bambleshwari Nagar Sai Mandir Open Ground	262055	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
6	28	Const. of Shed at Near Ganpati Mandir Open Ground Space Sarwashree Nagar	262287	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
7	28	Const. of Shed Back Side of Pragati Sabhagruh Near Hanuman Mandir Open Ground	262392	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
8	28	Const. of C.I. Chamber at Sarvashree Nagar & Various Places of South Nagpur Constituency	172999	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
9	28	Const. of Shed in Open Ground Space Kirti Nagar	262287	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
10	28	Const. of C.I. Chamber at Dighori & Various Places of South Nagpur Constituency	172801	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
11	29	Const. of Shed Near Hanuman Mandir Open Space Ground Sanmarg Nagar	262239	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
12	29	Const. of Shed Near Hanuman Mandir Open Space Ground Prerna Nagar	262239	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
13	29	Provi. & Fixing I-Block at New Mahalgi Nagar Shitla Mata Mandir Ground	258309	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
14	29	Const. of Shed Near Hanuman Mandir Open Space Ground Swatantra Sangram Colony	262239	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
15	29	Const. of Shed at Vinayak Nagar Open Ground	262266	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
16	30	Const. of Shed Near Hanuman Mandir Open Ground Bidipeth	262258	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
17	30	Const. of Shed Near Hanuman Mandir Open Ground Space Ayodhya Nagar	262297	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
18	31	Const. of Shed Near Open Public Place Ramai Nagar	262239	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
19	31	Const. of Shed Near Durga Park Hanuman Mandir Open Ground Space Shiv Nagar	262297	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	
20	31	Leveling of NIT Ground Near Mahila Mahavidyalaya of South Nagpur Constituency	262906	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022	

14.03.22

21	31-B	Provl. & Fixing C.I Benches at Various Places	261936	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022
22	32	Const. of Shed at Durga Nagar Open Ground	262364	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022
23	32	Const. of Shed Near Shiv Mandir Open Ground Space New Subhedar	262258	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022
24	32	Const. of Shed at Ambika Nagar Open Ground	262236	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022
25	32	Const. of Footpath in front of Sai Mandir Near H/o Jachak Kaku	258818	DPDC/ South	2 Month	560	I To IX	14.03.2022	14.03.2022	22.03.2022	23.03.2022

- 1) Temporary Registration Cost for MMC is 5 times more than regular charges for MMC.
- 2) Additional 1% Kamgar Seva Shuli will be charged on bill amount.
- 3) The contractor shall submit copy of the valid registration certificate.
- 4) The Contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner MMC Nagpur.

Executive Engineer (DPDC Cell)
Nagpur Municipal Corporation

Dy. Engineer (DPDC CELL HQ.)