

NAGPUR MUNICIPAL CORPORATION (DPDC CELL HQ.)
e-Quotation Notice

Quotation Notice No:- 25/2021-22

Date:- 28.03.2022

Commissioner NMC invites Quotation for the following works:
Name of Department : Executive Engineer DPDC CELL HQ.

Name of Head of Department : Dy. Engineer (DPDC CELL HQ.)

Quotation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on NMC's website.

Date of scale of Quotation

Quotation No.	Prabhag No.		Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors	From Date	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation (4.00 p.m. possible)
1	28	Const. of Yoga Shed in Open Ground Space, Vaibhav Nagar	262287	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
2	28	Const. of Yoga Shed in Open Ground Space, Tukdoji Nagar	262239	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
3	28	Const. of Health Post Building Near Yoga Shed Ground Space, at Kamgar Nagar	258392	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
4	28	Const. of Shed Near Hanuman Mandir Open Ground Space, Ramkrushna Nagar	262258	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
5	29	Leveling of Ground at Annapurna Nagar of South Nagpur Constituency	200643	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
6	29	Const. of C.C. Flooring Near Bhole Mandir Open Space at Sant Kesharmata Nagar	260540	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
7	30	Provi. & Fixing I-Block in front of H/o Shri Parag Khanvilkar at Chota Tajbag	258941	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
8	32	Provi. & Laying Kota for Samaj Bhavan at Bajrang Nagar	260318	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
9	32	Const. of Shed Near Hanuman Mandir Open Ground Space, Mahalaxmi Nagar Manewada	262385	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
10	34	Provi. & Erecting Chain Link Fencing & Provi. & Fixing M.S. Gate at Bholebaba Nagar Nag Mandir Premises	262208	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
11	34	Beautification at Manewada Sq.	262239	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
12	34	Provi. & Laying Sewer Line at Amba Nagar	261185	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
13	34	Const. of Shed Near Open Public Place Vitthal Nagar 01.	262336	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
14	30	Const. of Shed Near Hanuman Mandir Open Ground Space Ayodhya Nagar	262297	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
15	31-B	Provi. & Fixing C.I. Benches at Various Places	261936	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
16	32	Const. of Footpath in front of Sai Mandir Near H/o Jachak Kaku	258818	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
17	32	Const. of Shed at Durga Nagar Open Ground	262364	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
18	28	Const. of Shed Near Hanuman Mandir Open Ground Beldar Nagar	262336	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
19	28	Provi. & Fixing I-Block at Telephone Nagar Hanuman Mandir Ground	258688	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
20	28	Provi. & Fixing I-Block at Ramna Maroti Nagar Shiv Mandir in front of H/o Bokade	258998	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022

22	29	Provi.&Fixing I-Block at New Mahalgi Nagar Shitla Mata Mandir Ground	258309	DPDC/ South	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
23	18	Provi.&Fixing Profile Sheet at Tulas Garden Bhosla Vihar Colony	153312	DPDC/ Central	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
24	08 & 20	Provi.&Laying C C Pavement at Timki Rambhaji Road Parisar & Pachapaoli	259504	DPDC/ Central	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
25	20	Provi.&Fixing Fencing Work at Chhatrapati Garden Maskasath Lalganj	262586	DPDC/ Central	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022
25	22	Provi.&Fixing I-Block Near Prabhodhan Convent Centre Nagpur Vidhansabha Area	212011	DPDC/ Central	2 Month	560	I To IX	28.03.2022	28.03.2022	04.04.2022	05.04.2022

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount.
- 3) The contractor Shall submit copy of the valid registration certificate.
- 4) The Contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur

Executive Engineer (DPDC Cell)
Nagpur Municipal Corporation

Dy. Engineer (DPDC CELL HQ.)