

**NAGPUR MUNICIPAL CORPORATION (DPDC CELL HQ)****e-Quotation Notice**

Date:- 18.04.2022

Quotation Notice No:- 21/2022-23

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on NMC's website (www.nmcnagpur.gov.in). The sale and purchase of Quotation can be done through Personally from DPDC CELL HQ.

Name of Department: Executive Engineer DPDC CELL HQ

Name of Head of Department: Dy. Engineer (DPDC CELL HQ)

Date of sale of Quotation

Quotation No.	Prabhag No.		Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors	Front Date	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	10	Pro. & Fixing I Block at Police Line Takli	254905	DPDC/ West	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
2	15	Pro. Laying Sewer Line Byramji Town Dhawalgi Apartment	258255	DPDC/ West	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
3	11	Pro. Fixing I Block & Const. of shade beside road Niswantewhar Mandir Swagat Nagar	259120	DPDC/ West	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
4	11	Const of Shade at Taj Nagar, Mankapur	261720	DPDC/ West	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
5	12	Provi.&Fixing I-Block at West Nagpur Assembly Constituency Jagdish Nagar	212629	DPDC/ West	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
6	12	Const. of C.C. Flooring at West Nagpur Assembly Constituency Jagdish Nagar Vasti	214803	DPDC/ West	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
7	13	Pro. Laying Sewer Line & C.C. Flooring at Futala	258792	DPDC/ West	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
8	14	Pro. Laying Sewer Line at Civil Line, Hemchandra Apartment	258469	DPDC/ West	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
9	15	Provi. Laying Under Ground Pipe Line at Ambedkar Colony	258972	DPDC/ West	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
10	19	Pro. Fixing & I Block at Bajaria beside road	255113	DPDC/ West	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
11	29	Provi. & Laying Kota for Samaj Bhawan at Mahalaxmi Nagar South Nagpur	260294	DPDC/ South	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
12	30	Const. of Mural of Chhatrapati Shivaji Maharaj Statue Near Datta Mandir at New Bidipeth	259385	DPDC/ South	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
13	31	Const. of Toilet Block at Rajiv Gandhi Park, South Nagpur	261399	DPDC/ South	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
14	34	Providing & Laying Sewer line at chandika Nagar	261193	DPDC/ South	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
15	34	Providing & Laying Sewer line at Shri Nagar, Abhiheet Nagar, Aradhana Nagar	261185	DPDC/ South	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
16	34	Pro. & Fixing I-Block near open space at Vitthal Nagar Samaj Bhawan in South Nagpur	259179	DPDC/ South	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
17	32	Pro. & Laying C.C. Flooring near Uday Nagar at Adivasi Nagar in front of H/o Sathone & Shri Nagardhane	259451	DPDC/MLC (A.Wanjari)	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
18	32	Pro. & Laying Pipe Line & C.C. Flooring at Adivasi Nagar, Uday Nagar Garden in front of H/o Sathone	259948	DPDC/MLC (A.Wanjari)	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
19		Const of Shed at Sakdarchara Lake Nagpur	87032	DPDC/MLC (A.Wanjari)	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022

	Providing & Fixing Green Gym Equipment at Subhash Nagar Ground	262519	DPDC/MLC (A.Wanjari)	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022
18	Providing & Fixing Profile Sheet at Tulas Garden Bhosla Vihar Colony	153312	DPDC/ Central	2 Month	560	I To IX	18.04.2022	18.04.2022	25.04.2022	26.04.2022


Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.

Additional 1% Kamgar Seva Shulk will be charged on bill amount

The contractor Shall submit copy of the valid registration certificate.

The Contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.

Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur


Executive Engineer (DPDC Cell)
Dy. Engineer (DPDC Cell) HQ