



नागपूर महानगरपालिका, नागपूर.
महानगरपालिका मार्ग, नागपूर
(डी.पी.डी.सी. कक्ष)

क्रमांक:- EEDPPC/ 316

दिनांक :- 14.07.2022

प्रति,

संचालक
माहिती व तंत्रज्ञान अधिकारी
म.न.पा., नागपूर

विषय :- म.न.पा. चे संकेत स्थळावर E-Quotation Notice प्रसिध्द करण्याबाबत.

उपरोक्त विषयाच्या अनुषंगाने आपणांस या पत्राद्वारे कळविण्यात येते की, डि.पी.डी.सी. कक्ष येथील आमदार निधीतुन मा. आमदार महोदयांची सुचविलेले विविध विकासकामांकरीता दिनांक 06.07.2022ला मंजूरी प्रदान करण्यात आलेली आहे.

सदर कामे करणारे स्थानिक वेगवेगळे फर्म यांच्याकडून आवेदन मागविण्यास म.न.पा. संकेत स्थळावर जाहिरात देणे आवश्यक आहे

करीता पत्रासोबत संलग्न असलेले विविध विकास कामांचे E-Quotation Notice म.न.पा. चे संकेत स्थळावर प्रसिध्द करण्यात यावे.

सहपत्र:- E-Quotation Notice


कार्यकारी अभियंता
डि.पी.डी.सी. कक्ष
महानगरपालिका, नागपूर

e-Quotation Notice

Date: 14.07.2022

Notation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on NMC's website.

Commissioner NMC invites Quotation for the following works:-

Name of Department: Executive Engineer DPDC CELL HQ

Name of Head of Department: Dy. Engineer (DPDC CELL HQ)

Quotation No	Particulars	Estimated cost	B I No	Time Limit	Date of scale of Quotation					
					Cost of Blank Quotation form including GST	Class of contractor	From Date	Date of sale of Quotation forms upto 1.30 p.m	Date of submission of Quotation upto 3.00 p.m	Date of opening of Quotation at 4.00 p.m (if possible)
1	25 Provi. & Laying Underground Storm Water Drain at Maharshi So. Punapur	260184	DPDC/ East	2 Month	560	I To IX	14.07.2022	15.07.2022	21.07.2022	22.07.2022
2	25 Provi. & Laying Underground Storm Water Drain at Thawakarwadi Mouza Shandewadi from H/o Wankhede to Sarode	173407	DPDC/ East	2 Month	560	I To IX	14.07.2022	15.07.2022	21.07.2022	22.07.2022
3	26 Provi. & Fixing Interlocking Cement Concrete Paving Blocks at Shesh Nagar Near Sai Mandir	257777	DPDC/ East	2 Month	560	I To IX	14.07.2022	15.07.2022	21.07.2022	22.07.2022
4	10-D Provi. & Laying Sewer Line Chambers & CC Pavement at Sadikabad & Tailor line from H/o Shri Atif Khan to Shakeel Bhai	259396	DPDC/MLC (C. Bawankule)	2 Month	560	I To IX	14.07.2022	15.07.2022	21.07.2022	22.07.2022
5	10-D Provi. & Laying Sewer Line Chambers & Paving Block at Jai Hind Nagar & Awasthi Chowk from H/o Soni to Yadav	258653	DPDC/MLC (C. Bawankule)	2 Month	560	I To IX	14.07.2022	15.07.2022	21.07.2022	22.07.2022
6	10-D Provi. & Laying Sewer Line Chambers at Near H/o Mankar to Inamdar Raj Nagar Chaoni	259370	DPDC/MLC (C. Bawankule)	2 Month	560	I To IX	14.07.2022	15.07.2022	21.07.2022	22.07.2022
7	10-D Provi. & Laying Sewer Line Chambers & CC Pavement at Byaramji Town & Ambedkar Society from H/o Sunil Agrawal to Kanole	258728	DPDC/MLC (C. Bawankule)	2 Month	560	I To IX	14.07.2022	15.07.2022	21.07.2022	22.07.2022
8	10-D Provi. & Laying Sewer CC Pavement & Paver Block at Trivedi Society Mankapur from H/o Shewata Yadav to Tenar	255805	DPDC/MLC (C. Bawankule)	2 Month	560	I To IX	14.07.2022	15.07.2022	21.07.2022	22.07.2022

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount.
- 3) The contractor shall submit copy of the valid registration certificate.
- 4) The Contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur.

Executive Engineer (DPDC Cell)
Nagpur Municipal Corporation

Dy. Engineer (DPDC CELL HQ.)