

NMC/10PDC/Sec/2022-23/34

NAGPUR MUNICIPAL CORPORATION (DPDC CELL HQ.)

e-Quotation Notice

Quotation Notice No.- 18 /2021-22

Date:- 17.08.2022

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on NMC's website.

Name of Department : Executive Engineer DPDC CELL HQ.

Name of Head of Department : Dy. Engineer (DPDC CELL HQ.)

Quotation No.	Prabhag No.	Name of work	Estimated cost	B. I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors.	From Date	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	8	Providing & Laying CC Flooring And Chambers At Timki Kharkipura Near H/o Jyoti Barapatre In Pr. No.	256398	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
2	8	Providing & Laying C.C. Pavement At Golibar Chouk Back Side of Umathe Vyam Shala In	259347	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
3	8	Providing & Laying Sewer Line At Chimbaipeeth H/o Hedau to Barapatre And Golibar Chouk Parisar In Pr.	260242	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
4	8	Providing & Laying C.C. Pavement And Sewer Line Near Golibar Square From H/o Wharade to H/o Chidighare In	259748	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
5	8	Providing & Laying C.C. Flooring And Sewer Line Paunikar Moholia Near H/o Devgrade In	259566	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
6	17	Providing & Fixing T-Block At Ganesh Peth Parisar At Centre Nagpur Vidhanshabha Aera In Pr.	259498	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
7	18	Providing & Laying Sewer Line And Chamber At Various Places In Siraspeeth And Vaklipeth Pr.	260434	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
8	19	Providing & Laying Sewer Line Near H/o Neelesh Sawakar Bhaldarpura In Centre Nagpur Vidhanshabha Aera In	242557	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
9	19	Construction of Chamber At Bhaldarpura Khadan Jyoti Nager And Various Places In Pr.	259915	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
10	20	Providing & Laying Sewer Line And Chamber At Daulat Tea Stall To Kishor Parate In Pr	260261	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
11	20	Providing & Laying C.C. Pavement Sapat Mohalla Golibar Chouk H/o Sunil Khopre to Nagar Behind Dattamandir In Pr.	259832	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
12	20	Providing & Laying C.C. Pavement Sapat Mohalla Golibar Chouk H/o Sunil Khopre to Waman Kaive In	260272	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
13	20	Providing And Laying Sewer Line From Bharat Gas to Suresh Mechanic Near Naik Talaw Police Chauki In Pr	259832	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
14	20	Providing and Laying Sewer line And Chamber At Pachapaoli H/o saheb Malaghare Shidhi Parter to Wasudeo Khadgi In Pr.	260326	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
15	20	Providing & Laying Sewer Line From H/o Atmaram Ninave to Narmada Pagore Naikwadi Maratha Chouk In Pr	259314	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
16	20	Providing & Laying Sewer Line And Chamber At Pachapaoli Shobhakher H/o Rahul Khandare to Ganesh Parate In Pr.	260509	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
17	20	Providing & Laying Sewer Line And Chamber At Pachapaoli Laxman hedau to Munna Neemje to Deoghare In Pr	260345	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
18	20	Providing & Laying Sewer Line And Chamber At Pachapaoli Shobhakher H/o Prabhakar Hedau Manoj Neekhare In Pr.	260248	DPDC/Centra.I	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022
19	15	Providing & Fixing T-Block At Bishop Cotton School In Pr	255485	DPDC/MLC (N.Garaj)	2 Month	560	I To IX	17.08.2022	24.08.2022	24.08.2022	25.08.2022

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount
- 3) The contractor Shall submit copy of the valid registration certificate.
- 4) The Contracto acershall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur

Executive Engineer (DPDC Cell)
Nagpur Municipal Corporation

Dy. Engineer (DPDC CELL HQ.)