

NAGPUR MUNICIPAL CORPORATION (DPDC CELL HQ.)
e-Quotation Notice


Quotation Notice No. - 16/2022-23


Date:- 01/09/2022

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on NMC's website.
Name of Department : Executive Engineer DPDC CELL HQ
Name of Head of Department : Dy. Engineer (DPDC CELL HQ.)

Quotation No.	Prabhag No.	Description of Work	Estimated cost	BT No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors	Date of sale of Quotation			
								From Date	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
1	9	Installation of Green Gym Equipment at Park View Co-operative Society, Bhagat Singh Road Near Kasturchand Park	262808	DPDC/ West	2 Month	560	I To IX	01.09.2022	01.09.2022	07.09.2022	08.09.2022
2	9	Provi & Laying Sewer Line at West Nagpur Assembly Constituency Khalasi Line Shiv Mandir Road	259352	DPDC/ West	2 Month	560	I To IX	01.09.2022	01.09.2022	07.09.2022	08.09.2022
3	10	Installation of Green Gym Equipment at Police Line Takli	261200	DPDC/ West	2 Month	560	I To IX	01.09.2022	01.09.2022	07.09.2022	08.09.2022
4	10	Provi & Fixing 1 Block at Beside Road at Hasnoor ITI College	258131	DPDC/ West	2 Month	560	I To IX	01.09.2022	01.09.2022	07.09.2022	08.09.2022
5	10	Const of Shed at Prashant Nagar Open Space West Nagpur Assembly Constituency	261668	DPDC/ West	2 Month	560	I To IX	01.09.2022	01.09.2022	07.09.2022	08.09.2022
6	12	Provi & Laying Sewer Line at Jagruti Colony	258817	DPDC/ West	2 Month	560	I To IX	01.09.2022	01.09.2022	07.09.2022	08.09.2022
7	12	Provi & Laying Sewer Line at Ganga Nagar	259472	DPDC/ West	2 Month	560	I To IX	01.09.2022	01.09.2022	07.09.2022	08.09.2022
8	12	Const of C.C. Flooring at West Nagpur Assembly Constituency Gittikhadan	253556	DPDC/ West	2 Month	560	I To IX	01.09.2022	01.09.2022	07.09.2022	08.09.2022
9	12	Provi & Laying Sewer Line at Nelco Society, Hazari Pahad	259730	DPDC/ West	2 Month	560	I To IX	01.09.2022	01.09.2022	07.09.2022	08.09.2022
10	15	Provi & Laying Sewer Line & Const of CC Flooring at West Nagpur Assembly Constituency Gawahipura	256287	DPDC/ West	2 Month	560	I To IX	01.09.2022	01.09.2022	07.09.2022	08.09.2022
11	15	Const of Toilet Block at Ambedkar Nagar	260727	DPDC/ West	2 Month	560	I To IX	01.09.2022	01.09.2022	07.09.2022	08.09.2022
12		Provi & Laying Sewer Line & Repairing of Chambers & Maintenance at Various Place West Nagpur Assembly Constituency	260708	DPDC/ West	2 Month	560	I To IX	01.09.2022	01.09.2022	07.09.2022	08.09.2022
13	10	Const of Protection Wall at Dashrath Nagar Open Ground	266707	DPDC/ West	2 Month	560	I To IX	01.09.2022	01.09.2022	07.09.2022	08.09.2022
14	5-C	Installation of Green Gym Equipment in Open Space at Ramsumerbaba Nagar & Maske Layout	261775	DPDC/MLC G.Vyas	2 Month	560	I To IX	01.09.2022	01.09.2022	07.09.2022	08.09.2022
15	17-B	Supplying & Spreading Murum & Dust at Various Places	267435	DPDC/MLC (N.Ganar)	2 Month	560	I To IX	01.09.2022	01.09.2022	07.09.2022	08.09.2022
16	20	Const of R.C.C. Chamber at Chand Mohalla Chuna Oli Bangare Mohalla Saaji Galli Macchisath Matton Market Mata Mandir	260836	DPDC/ Central	2 Month	560	I To IX	01.09.2022	01.09.2022	07.09.2022	08.09.2022

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount.
- 3) The contractor shall submit copy of the valid registration certificate.
- 4) The Contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur.


Executive Engineer (DPDC Cell)
Nagpur Municipal Corporation


Dy. Engineer (DPDC CELL HQ.)