



नागपूर महानगरपालिका, नागपूर.

महानगरपालिका मार्ग, नागपूर
(कार्यकारी अभियंता यांचे कार्यालय)

क्रमांक:- 1152/2023

दिनांक :- 8/2/23

प्रति,

संचालक

माहिती व तंत्रज्ञान अधिकारी

म.न.पा., नागपूर

विषय :- म.न.पा. चे संकेत स्थळावर E-Quotation Notice प्रसिध्द करण्याबाबत.

उपरोक्त विषयाच्या अनुषंगाने आपणांस या पत्राद्वारे कळविण्यात येते की, कार्यकारी अभियंता, मुख्यालय, म.न.पा. नागपूर येथील विविध विकासकामांकरीता दिनांक 07.02.2023 ला मंजुरी प्रदान करण्यात आलेली आहे.

सदर कामे करणारे स्थानिक वेगवेगळे फर्म यांच्याकडून आवेदन मागविण्यास म.न.पा. संकेत स्थळावर जाहिरात देणे आवश्यक आहे. करीता पत्रासोबत संलग्न असलेले विविध विकास कामांचे E-Quotation Notice म.न.पा. चे संकेत स्थळावर प्रसिध्द करण्यात यावे.

सहपत्र:- E-Quotation Notice

कार्यकारी अभियंता
Executive Engineer (Slum)
मुख्यालय
Nagpur Municipal Corporation
महानगरपालिका, नागपूर



NAGPUR MUNICIPAL CORPORATION (SLUM DEPPT. HQ.)
e-Quotation Notice

Quotation Notice No:- 21/2022-23

Date:- 08.02.2023.

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's Executive Engineer Slum. The terms & conditions of e-Quotation are available on									
Name of Department : Executive Engineer(Slum)									
Name of Head of Department : Executive Engineer (SLUM.)									
Quotation No.		Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	From Date	Date of sale of Quotation		
							Date of sale of Quotation form upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
1	Provi.&Fixing I-Block from H/o Dongre to Saoji at Ramai Nagar Slum in Prabhag No.02.	248759	685/A475013705.11	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
2	Const.of CC Road from H/o Ramteke to H/o Tembhumre at Takshasheela Nagar in Prabhag No.02.	244105	685/A475013705.11	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
3	Const.of CC Road from H/o Karwade to H/o Sanjay Daneil,H/o Ganar at Shende Nagar in Prabhag No.02.	245544	685/A475013705.11	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
4	Const.of C C Flooring at Kalamna Wasti in Prabhag No.04.	246499	685/A475013705.11	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
5	Const.of C C Flooring from H/o Sanju Dhole to Nailah Wall at Kalamna in Prabhag No.04.	170988	350/A277013308.05	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
6	Provi.&Laying Sewer Line at Kawarapeth Slum in Prabhag No.05.	243607	625/A475013719.12	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
7	Provi.&Laying C.C.Pavement at Indira Mata Nagar in Prabhag No.05.	243491	670/A475013740.09	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
8	Provi.&Laying C.C.Pavement at Indira Mata Nagar Sanjay Gandhi Nagar in Prabhag No.05.	246483	685/A475013705.11	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
9	Const.&Repair of Manhole Chamber at Shantinagar Hanumannagar in Prabhag No.05.	240740	670/A475013740.09	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
10	Const.& Manhole Chamber at Kundanlal Gupta Nagar Anand Nagar Dhamdeep Nagar in Prabhag No.05.	165651	685/A475013705.11	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
11	Provi.&Laying Sewer Line at Mangalwari in Prabhag No.05.	245189	625/A475013719.12	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
12	Provi.&Laying C.C.Pavement at Dhammadeep Nagar in Prabhag No.05.	243655	685/A475013705.11	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
13	Provi.&Laying C.C.Pavement at Binaki Sonartoli in Prabhag No.05.	247292	685/A475013705.11	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
14	Provi.Various Civil Works at Samaj bhavan Nagbhumi Boudhvihar Rahatekarwadi in Prabhag No.18.	248903	670/A475013740.09	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
15	Repairs of Compound Wall & Samaj bhavan Nagbhumi Boudhvihar Rahatekarwadi in Prabhag No.18.	247658	670/A475013740.09	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
16	Provi.&Laying C C Pavement at Raut Chowk Near Devendra Bombalwar to Dipak at Tandapeth in Prabhag No.20.	163786	685/A475013705.11			08.02.2023	08.02.2023	15.02.2023	16.02.2023

17	Const. of C.C. Flooring Near Tractor Company at Dipty Signal in Prabhag No.24.	246067	685/A475013705 11	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
18	Const. & Manhole Chamber at Bastarwari Laiganj in Prabhag No.21.	244939	670/A475013740 09	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
19	Provi. & Laying Sewer Line at Jagruti Nagar Slum in Prabhag No.21.	242797	625/A475013719 12	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
20	Provi. & Laying C.C. Pavement at Nayapura Lodhipura in Prabhag No.21.	246460	685/A475013705 11	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023
21	Provi. & Laying C.C. Pavement at Nayapura Lodhipura in Prabhag No.21.	246460	685/A475013705 11	2 Month	590	08.02.2023	08.02.2023	15.02.2023	16.02.2023

1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.

2) Additional 1% Kamgar Seva Shulk will be charged on bill amount

3) The contractor Shall submit copy of the valid registration certificate.

4) Contractors shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.

5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur


Executive Engineer (Slum)
Nagpur Mpl. Corporation
Nagpur.


Deputy Engineer