

**OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03**



No.....

Date

QUOTATION NOTICE

E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 09/02/2023 to 17/02/2023 Quotation forms will be available in Hanuman Nagar Zone no. 03. Quotation to be submitted before 17 February 2023 upto 3 P.M. and quotation open at 4.00 PM on 17-02-2023

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission upto 3.00 PM
1	Repair of Samaj Bhawan (Apedemic Department Office) in Adiwasi Colony in P.No. 32	299798	60 days	1 to 9	upto 17/02/2022
2	Repairing of Sewerline at Chandan nagar, Vakilpeth, Raghuji Nagar and Various Places at P.No. 31	299424	60 days	1 to 9	upto 17/02/2022
3	Repairing of IRDP Footpath in Front of Plus Gym Jagnade Sq. in P.No. 31	299977	60 days	1 to 9	upto 17/02/2022
4	Renovation of Samaj Bhawan Newar Sant Sawata High School in P.No. 32	299704	60 days	1 to 9	upto 17/02/2022
5	Construction of Shed and Repairing and Painting to PHC Center at Somwaripeth in P.No. 31	299756	60 days	1 to 9	upto 17/02/2022
6	Construction of RCC Chamber at Juni shukrawari Ganesh Nagar Reshimbag Mahavir Nagar & Various Places in P.No. 31	299834	60 days	1 to 9	upto 17/02/2022
7	Repair of Chambers at Hanuman nagar Somwari Quarter aznd various places in P.No. 31	299548	60 days	1 to 9	upto 17/02/2022
8	Supplying and Placing of sand Bag at Collapsed portion of Nallah at Various Places in P.No. 34	299880	60 days	1 to 9	upto 17/02/2022
9	Levelling of Ground and Errecting Chain link Fencing at Ganesh Nagar Ground Juni shukrawari in P.No. 31	299936	60 days	1 to 9	upto 17/02/2022
10	Construction of RCC Chamber at Narsala Gao, Sambhaji Nagar Layout and Various Places at P.No. 29	299549	60 days	1 to 9	upto 17/02/2022

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission upto 3.00 PM
11	Construction of RCC Chamber at Swagat nagar, Sudarshan Nagar and various Places at P.No. 29	298968	60 days	1 to 9	upto 17/02/2022
12	Construction of RCC Chamber at Rambhau Mahalgi Nagar and Various Places at P.No. 29	298968	60 days	1 to 9	upto 17/02/2022
13	Construction of RCC Chamber at Pawar nagar, Sawarbandhe Layout and Various Places at P.No. 29	299384	60 days	1 to 9	upto 17/02/2022



Deputy Engineer
 Hanuman Nagar Zone No.03,
 Hanuman Nagar Zone No.03,
 N.M.C. Nagpur
 N.M.C.