

NAGPUR MUNICIPAL CORPORATION (SLUM DEPT. HQ.)
e-Quotation Notice



Quotation Notice No.: 20/2022-23

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's Executive Engineer Slum. The terms & conditions of e-Quotation are available on NMC's Name of Department : Executive Engineer(Slum)

Name of Head of Department : Executive Engineer (SLUM.)

Date:- 24.02.2023

Quotation No.	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	From Date	Date of sale of Quotation upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
1	Const. of Toilet Block Near N.M.C.Hospital in Nara Slum in Prabhag No.01.	685/A475013705	2 Month	590	24.02.2023	24.02.2023	02.03.2023	03.03.2023
2	Provi.&Fixing I-Block at Near Nara Dahan Ghat in Nara Slum in Prabhag No.01.	685/A475013705	2 Month	590	23.02.2023	23.02.2023	01.03.2023	02.03.2023
3	Provi.&Laying C.C.Pavement at Pannal Deshrul Nagar (Slum) Prabhag No.12.	625/A475013719	2 Month	590	23.02.2023	23.02.2023	01.03.2023	02.03.2023
4	Provi.&Laying C.C.Pavement at Ambazari Tokdi (Slum) Prabhag No.13.	685/A475013705	2 Month	590	23.02.2023	23.02.2023	01.03.2023	02.03.2023
5	Provi.&Laying C.C.Pavement at Krishna Nagar Azad Nagar (Slum) at Various Places Prabhag No.14.	685/A475013705	2 Month	590	23.02.2023	23.02.2023	01.03.2023	02.03.2023
6	Provi.&Laying C.C.Pavement at Gittikhadin (Slum) at Various Places Prabhag No.14.	685/A475013705	2 Month	590	23.02.2023	23.02.2023	01.03.2023	02.03.2023
7	Const. of C.C.Flooring in front of H/o Shri Madhav Patel at Surendragadh in Prabhag No.12.	685/A475013705	2 Month	590	23.02.2023	23.02.2023	01.03.2023	02.03.2023
8	Repairs & Const. of Manhole Chamber at Gondroll Maratoli Various Places in Prabhag No.14.	670/A475013740	2 Month	590	23.02.2023	23.02.2023	01.03.2023	02.03.2023
9	Const. of CC Flooring from H/o Borkar to Ilamkar at Motha Indora Slum in Prabhag No.02.	685/A475013705	2 Month	590	23.02.2023	23.02.2023	01.03.2023	02.03.2023
10	Const. of CC Flooring from H/o Lokesh Sakhare at Manav Nagar Slum in Prabhag No.02.	685/A475013705	2 Month	590	23.02.2023	23.02.2023	01.03.2023	02.03.2023
11	Const. of CC Flooring from H/o Chinchkhede to Meshram at Motha Indora Slum in Prabhag No.02.	685/A475013705	2 Month	590	23.02.2023	23.02.2023	01.03.2023	02.03.2023
12	Const. of C.C.Road Near Hanuman Temple Balabhaupeeth in Prabhag No.07.	685/A475013705	2 Month	590	23.02.2023	23.02.2023	01.03.2023	02.03.2023
13	Const. of C.C.Road Near H/o Chaudhari Balabhaupeeth in Prabhag No.07.	685/A475013705	2 Month	590	23.02.2023	23.02.2023	01.03.2023	02.03.2023

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount
- 3) The contractor Shall submit copy of the valid registration certificate.
- 4) 1 actershall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur

Executive Engineer (Slum)
Nagpur Mpl. Corporation
Nagpur.

Deputy Engineer

