

NMC/IWL/SLM/2023-24/23236



NAGPUR MUNICIPAL CORPORATION (SLUM DEPPT. HQ.)
e-Quotation Notice

Date:- 21.07.2023

Quotation Notice No:- 25/2023-24.

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's Executive Engineer Slum. The terms & conditions of e-Quotation are available on NMC's


Name of Department : Executive Engineer(Slum)		Date of sale of Quotation							
Name of Head of Department : Executive Engineer (SLUM.)									
Quotation No.		Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	From Date	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	Provi.&Laying Sewer Line from H/o Wasnik to Ternune Sugat Nagar In Prabhag No.01	249455	625/A4750137191 2	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
2	Provi.&Fixing Interlocking Paver Blocks at Sugat Nagar In Prabhag No.01.	249114	670/A4750137400 9	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
3	Fixing Interlocking Paver Blocks from H/o L.K.Singh Yadav to Narighat Nari Slum In Prabhag No.02.	247743	670/A4750137400 9	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
4	Const.of C.C.Flooring from Shiv Mandir to H/o Balya Bondre &H/o Junghare to Suraj Knnako Takshshilla Nagar In Prabhag No.02.	245890	685/A4750137051 1	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
5	Provi.&Fixing I-Block Near Vandana Appt.to Rainbow School In Nari Village Slum In Prabhag No.02.	246358	670/A4750137400 9	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
6	Provi.&Laying Sewer Pipeline from H/o Dashrath Verma to H/o Kamlesh Yadav Garib Navab Nagar in Prabhag No.03.	249517	625/A4750137191 2	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
7	Repairing of Chambers at Various Places in Dhamanand Nagar Pillinadi Slum in Prabhag No.03	250204	625/A4750137191 2	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
8	Provi.&Fixing I-Block from Indian Electrical Works to Shree Hair Saloon In Bhimwadi in Prabhag No.03.	246908	670/A4750137400 9	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
9	Provi.&Fixing I-Block at Samaj Bhavan in Wanjara Slum In Prabhag No.04.	248240	670/A4750137400 9	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
10	Provi.&Laying C.C.Flooring at Dr.Baba Saheb Ambedkar Ho.Society at Tukaram Nagar in Prabhag No.04	249146	685/A4750137051 1	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
11	Provi.&Laying of Sewer Line from H/o Sahu to Hedau at Vaishali Nagar Along Calcutta R.I.Line in Prabhag No.06.	247572	625/A4750137191 2	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
12	Provi.&Laying C.C.Flooring at Indora Zopadpatti Near Nag Temple In Prabhag No.07.	248964	685/A4750137051 1	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
13	Const.of C.C. Flooring at Ganganagar Slum in Prabhag No.12.	248576	685/A4750137051 1	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023



14	Const.of C.C. Flooring at Chintaman Slum in Prabhag No.12.	244396	685/A4750137051 1	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
15	Const.of R.C.C.Chambers at Sindhikhana Mangpura. in Prabhag No.17.	249909	625/A4750137191 2	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
16	Provi.&Laying Sewer Line &Const.of R.C.C.Chambers at Kousalya Nagar Kunjilal Peth in Prabhag No.33.	250243	625/A4750137191 2	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
17	Provi.&Laying C.C.Flooring from H/o Shekhar Motghare to Shival Parate to Salim Sheikh at Adivasi Prakash Nagar Depty Signal in Prabhag No.24.	246705	685/A4750137051 1	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
18	Provi.&Laying Underground Pipe Line at Dhadiwal Lavout in Prabhag No.35.	249549	625/A4750137191 2	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
19	Provi.&Laying Strom Water Drain Line at Bhim Nagar Lane No.01. in Prabhag No.35.	248432	625/A4750137191 2	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
20	Provi.&Laying Underground Pipe Line at 85Plot Area in Prabhag No.07.	249166	625/A4750137191 2	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
21	Provi.&Laying Sewer Line at Jogi Nagar in Prabhag No.35.	249281	625/A4750137191 2	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
22	Provi.&Fixing I-Block from Behind H/o Mehtar to Ramesh Bairayi at Swami Nagar in Prabhag No.34.	245506	670/A4750137400 9	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
23	Provi.&Laying C.C.Flooring at Dahan Ghat Shri Nagar in Prabhag No.34.	246137	685/A4750137051 1	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
24	Const.of RCC Chamber at Kundanlal Gupta Nagar in Prabhag No.05.	250455	625/A4750137191 2	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023
25	Provi.&Laying Sewer Line &Const.of C.C.Flooring at Various Places at Surendragad in Prabhag No.12.	244449	625/A47501371912	2 Month	590	21.07.2023	21.07.2023	27.07.2023	28.07.2023

actershall submit valid EPF regestration certificate .If the contractor is not liable for EPF regestration, then he shall

- 1) T submit the undertaking to that effect.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount
- 3) The contractor Shall submit copy of the valid registration certificate.
- 4) T actershall submit valid EPF regestration certificate .If the contractor is not liable for EPF regestration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur


Executive Engineer (Slum)
Nagpur Mpi. Corporation.
Nagpur.

Deputy Engineer

