

NMC/INL/SLM/2023-24/20152



NAGPUR MUNICIPAL CORPORATION (SLUM DEPT. HQ.)
e-Quotation Notice

Quotation Notice No:- 30/2023-24.

Date:- 02.08.2023

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's Executive Engineer Slum. The terms & conditions of e-Quotation are available on NMC's

Name of Department : Executive Engineer(Slum)

Name of Head of Department : Executive Engineer (SLUM.)

Quotation No		Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	From Date	Date of sale of Quotation		
							Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
1	Const. of C.C. Flooring from H/o Tamesh to H/o Jambhulkar at Ramai Nagar in Prabhag No.02.	244747	685/A4750137051 1	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
2	Const. of Pathway Near H/o Bhimrao Chavan to H/o Yadav at Ramai Nagar Slum in Prabhag No.02.	246684	670/A4750137400 9	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
3	Fixing of Interlocking Paver Blocks from H/o Sahare to Fulzale Ramai Nagar in Prabhag No.02.	249350	670/A4750137400 9	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
4	Fixing of Interlocking Paver Blocks from H/o Shende to Choudhary Ramai Nagar in Prabhag No.02.	247691	670/A4750137400 9	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
5	Const. of Pathway Near H/o Kalptaru to Kamal Sahare at Ramai Nagar Slum in Prabhag No.02.	246581	670/A4750137400 9	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
6	Provi. & Fixing 1 Block & laying C.C. Flooring Near Shahu Kirana at Kaushliya Anand Nagar in Prabhag No.02.	245590	670/A4750137400 9	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
7	Const. of C.C. Flooring Near H/o Dhanraj Rane to Chonde Pili Nadi in Prabhag No.03.	246193	685/A4750137051 1	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
8	Provi. & Laying of Underground Sewer Line from H/o Chandra Shekhar Yadav to Sabtosh Meshram at Rajiv Gandhi Nagar in Prabhag No.03.	249023	625/A4750137191 2	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
9	Provi. & Laying C.C. Pavement at Gosavi Akhada Panchsheel School in Prabhag No.05.	247262	685/A4750137051 1	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
10	Const. of CC Flooring at Vaishali Nagar Pachkuwa in Prabhag No.06.	248517	685/A4750137051 1	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
11	Const. of C.C. Flooring Near H/o Ritesh Jagtap in Panchsheel Nagar Slum in Prabhag No.06.	247683	670/A4750137400 9	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
12	Const. of C.C. Flooring Near H/o Shubham Bagde in Panchsheel Nagar Slum in Prabhag No.06.	247383	685/A4750137051 1	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
13	Const. of C.C. Flooring Near H/o Harde to Ganpat Sontakke at Devi Nagar Slum in Prabhag No.06.	247334	685/A4750137051 1	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
14	Const. of C.C. Flooring Near H/o Kapesh Waghmare at Adarsh Nagar Slum in Prabhag No.06.	247606	685/A4750137051 1	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
15	Provi. & Laying C.C. Flooring from Jyoti Niwas to H/o Gousavi & Rinkesh Haire Saloon to Jaiswal at Buddha Nagar in Prabhag No.05.	245348	685/A4750137051 1	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
16	Const. of Manhole Chamber & P/L of Sewer Line Near H/o Jaiswal at Budhha Nagar in Prabhag No.07.	248204	625/A4750137191 2	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023




17	Provi.&Laying Sewer Line Near Ramal Buddha Vihar Lumbini Nagar (Slum) in Prabhaq No.09.	249435	625/A4750137191 2	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
18	Provi.&Laying R.C.C.Sewer Line at Surendragadh Slum Near Kanchan Mala School in Prabhaq No.12.	249039	685/A4750137051 1	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
19	Provi.&Laying R.C.C.Sewer Line at Gondmohalla (Slum) Near H/o Mohanlal Desai to H/o Jitendra Bankar in Prabhaq No.12.	248993	625/A4750137191 2	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
20	Provi.&Laying R.C.C.Sewer Line at Jagdish Nagar (Slum) Near H/o Vasanta Bodhile in Prabhaq No.12.	248947	625/A4750137191 2	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
21	Const.of Cement Concrete Flooring from H/o Kalawati Dongre to Kundan Lokhande at Bhandewadi Slum In Prabhaq No.25.	246557	685/A4750137051 1	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
22	Const.of Cement Concrete Flooring from H/o Sunita Sonar to Vijay Khobragade at Udiya Mohalla at Bhandewadi Slum in Prabhaq No.25.	246672	685/A4750137051 1	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
23	Provi.&Laying Sewer Line at Nandanvan Zopadpatti Galli No.2. in Prabhaq No.27.	246571	625/A4750137191 2	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
24	Provi.&Laying Sewer Line from H/o Dabrase to Nimkar Nandanvan in Prabhaq No.27.	247397	625/A4750137191 2	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
25	Provi.&Laying Sewer Line at Nandanvan Zopadpatti Galli No.1. in Prabhaq No.27.	246211	625/A4750137191 2	2 Month	590	02.08.2023	02.08.2023	08.08.2023	09.08.2023
26	Provi.&Fixing I-Block at H/o Papa Naidu to Jafar Bhai Yasin Plot (Slum) in Prabhaq No.30.	238737	670/A4750137400 9	2 Month	590	28.07.2023	28.07.2023	03.08.2023	04.08.2023
27	Provi.&Laying C.C.Flooring Near H/o Wagh to Gulabrao Raut at Bhande Plot Sewadal Nagar Slum In Prabhaq No.30.	247694	685/A4750137051 1	2 Month	590	28.07.2023	28.07.2023	03.08.2023	04.08.2023
28	Provi.&Laying CC Flooring at H/o Wagh at Manewada in Prabhaq No.34.	246424	685/A4750137051 1	2 Month	590	28.07.2023	28.07.2023	03.08.2023	04.08.2023
29	Provi.&Fixing I-Block at Manewada Ghat in Prabhaq No.34.	245503	670/A4750137400 9	2 Month	590	28.07.2023	28.07.2023	03.08.2023	04.08.2023
30	Provi.&Laying CC Flooring from H/o Shersing to Mahananda Appt.at Shende Nagar in Prabhaq No.02.	246439	685/A4750137051 1	2 Month	590	28.07.2023	28.07.2023	03.08.2023	04.08.2023

Contractors shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall

- 1) Submit the undertaking to that effect.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount
- 3) The contractor shall submit copy of the valid registration certificate.
- 4) Contractors shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur

Deputy Engineer


Executive Engineer (Slum)
Nagpur Mpl. Corporation
Nagpur.

