

NMC/INL/OLM/2023-24/2408



NAGPUR MUNICIPAL CORPORATION (SLUM DEPPT. HQ.)
e-Quotation Notice

Date:- 02.08.2023

Quotation Notice No:- 30/2023-24.

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's Executive Engineer Slum. The terms & conditions of e-Quotation are available on NMC's

Name of Department : Executive Engineer(Slum)

Date of sale of Quotation

Name of Head of Department : Executive Engineer (SLUM.)

Quotation No.		Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	From Date	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
1	Cprovi.&Laying Strom Water Line Near NMC School to Nallah at Kalamna Slum In Prabhag No.04.	247657	625/A4750137191 2	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
2	Const.of CC Flooring from H/o Babu galkwad to Shrawan Bhongade at Dalit Wasti at Kalamna Slum in Prabhag No.04.	248707	685/A4750137051 1	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
3	Const.of Repairing of Chamber at Various Places in Prabhag No.06.	248138	625/A4750137191 2	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
4	Const.of CC Flooring at Devi Nagar Slum in Prabhag No.05.	245435	685/A4750137051 1	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
5	Const.of Manhole Chamber at Azad Nagar Rahul Nagar &Various Slum in Prabhag No.06.	246941	625/A4750137191 2	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
6	Repairing &Const.of Small Nallah Slab &RCC Wall at Rahul Nagar in Prabhag No.06.	251837	670/A4750137400 9	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
7	Provi.&Laying CC Flooring from H/o Ramesh Buzade to H/o Vivek Karade at Mahendra Nagar &Various Places.	247718	685/A4750137051 1	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
8	Const.&Repairing of Chamber at Kuratpura &Various Places in Prabhag No.07.	248414	670/A4750137400 9	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
9	Provi.&laying C.C.Flooring Near H/o Suresh Sahare H/o Narnaware &Sanjay Khadse to Sunil Madghare at Lashkaribagh in Prabhag No.07.	248517	670/A4750137400 9	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
10	Provi.&Fixing of I-Block from H/o Ramu Borkar to R.D.Sakhare at Ambedkar Colony Kurhadpura (Lashkaribagh) in Prabhag No.07.	246471	685/A4750137051 1	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
11	Const.of Manhole/Chamber at Surendragarh (Slum) at Various Places in Prabhag No.12.	246445	670/A4750137400 9	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
12	Const.of Manhole/Chamber at Old Futala (Slum) at Various Places in Prabhag No.14.	247354	670/A4750137400 9	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
13	Provi.&Laying Sewer Line at Maratoli &Gondtoli Slum at Various Places in Prabhag No.14.	246877	625/A4750137191 2	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
14	Provi.&Laying C.C.Flooring from H/o Waghmare to Gajbhiye at Siraspeth Area in Prabhag No.18.	247830	685/A4750137051 1	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
15	Provi.&Laying Sewer Line in front of Gautam Vachnalaya from H/o Patil to Kamble at Boudhpura in Prabhag No.18.	248331	625/A4750137191 2	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
16	Provi.&Fixing I Block at Telangipura Ground in Prabhag No.18.	246321	670/A4750137400 9	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023



17	Const. of RCC Chamber at Bhuteshwar Nagar Shivaji Nagar Nandaji Nagar Chitanvispura & Various Places in Prabhaq No.18.	249495	670/A4750137400 9	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
18	Repairing of Manhole Chamber at Bhaladpura Ganjipeth & Santra Market Bajeriya Various Places in Prabhaq No.19.	250577	625/A4750137191 2	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
19	Const. of CC Flooring from H/o Moreshwar Harode to Ambadas Bambade & From Walmik Meshram to Aniket Shende at Shastri Nagar Slum in Prabhaq No.23.	244843	685/A4750137051 1	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
20	Provi. & Laying Under Ground Strom Drain Line Near H/o Subhangi to Jiwankar at Pravesh Nagar Chikhali in Prabhaq No.24.	248503	625/A4750137191 2	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
21	Provi. & Fixing Interlocking Blocks from H/o Bisen to Sitaram Bawankule at Pravesh Nagar Chikhali in Prabhaq No.24.	245047	670/A4750137400 9	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
22	Provi. & Laying Sewer Line & Const. of Chamber as per PHE Requirement at Tajabad Yasin Plot Sevalal Nagar in Prabhaq No.30.	249149	625/A4750137191 2	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
23	Provi. & Laying C.C. Flooring at Bhurebaba to H/o Faizan Yasin Plot (Slum) in Prabhaq No.30.	247379	670/A4750137400 9	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
24	Provi. & Laying Sewer Line at Sudarshan Colony Bezobagh Slum in Prabhaq No.09.	249466	625/A4750137191 2	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
25	Provi. & Fixing I-Block at Bhandar Mohalla Indora Nagar Slum in Prabhaq No.09.	248823	670/A4750137400 9	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
26	Provi. & Fixing I-Block at Sudarshan Colony Backside Gurunanak School Bezanbag (Slum) in Prabhaq No.09.	248826	670/A4750137400 9	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
27	Provi. & Sewer Line at Lumbini Nagar Mankapur Slum in Prabhaq No.10.	249647	625/A4750137191 2	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
28	Const. & Repairing of RCC Chamber at Sevalal Nagar Rani Bhosale Nagar Gavandipura Slum in Prabhaq No.30.	248002	625/A4750137191 2	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
29	Provi. & Laying CC Flooring Beside Nallaha Wall Near H/o Yogesh Anadeo at Diwan Layout in Prabhaq No.34.	245896	685/A4750137051 1	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023
30	Const. of Concrete Pavements Road from H/o Thakrey to Mehar at Takshasheela Nagar in Prabhaq No.02.	249089	350/A2770130805	2 Month	590	03.08.2023	03.08.2023	10.08.2023	11.08.2023

Contractors shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.

- 1) Submit the undertaking to that effect.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount.
- 3) The contractor shall submit copy of the valid registration certificate.
- 4) Contractors shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur.

Executive Engineer (Slum)
Nagpur Municipal Corporation
Nagpur.

