

OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03



No. 846/D9E/20/D

Date 30/10/23


QUOTATION NOTICE

E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 30/10/2023 to 07/11/2023 Quotation forms will be available in Hanuman Nagar Zone no. 03. Quotation to be submitted before 06 November 2023 upto 2 P.M. and quotation open at 4.00 PM on 06-11-2023

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission upto 2.00 PM
1	Construction of RCC Chamber at Vinkar Vasahat & various Places in Prabhag no. 34	199652	60 days	1 to 9	upto 06/11/2023
2	Proving and Laying sewerline at shri Krishna Nagar Lovekush Nagar Construction of RCC Chamber Various Places In Prabhag No. 34	199706	60 days	1 to 9	upto 06/11/2023
3	Peoviding and Laying sewerline at Bhole Nagar & Construction of RCC Chamber Various Places In Prabhag. 34	199778	60 days	1 to 9	upto 06/11/2023
4	Repairing work of Gents Toilet Block at Vandaniya Rastrasant Tukdoji Maharaj Hanuman Nagar Zone Office	299348	60 days	1 to 9	upto 06/11/2023
5	Construction of RCC Chamber At LIG Colony, Raghuji Nagar, Reshimbagh, Somwari Peth & Various Places in Prabhag No. 31	199770	60 days	1 to 9	upto 06/11/2023
6	Providing and Laying of Sewer Line Near H/o Deshbhadar to Leelabai Gajbhiye At Somwari Peth in Pr. No. 31	199184	60 days	1 to 9	upto 06/11/2023
7	Repairing work for community Toilet at Siddheshwari in Pr. No. 34	299935	60 days	1 to 9	upto 06/11/2023
8	Construction of RCC Chamber Various Places at Vakilpeth Chandan Nagar in Prabhag No. 31	199857	60 days	1 to 9	upto 06/11/2023
9	Construction of RCC Chamber Various Places at Hajarewadi, Ghodchipura, LIG Colony In Prabhag No. 31	199494	60 days	1 to 9	upto 06/11/2023
10	Construction of Manhole Chamber at Ayodhya Nagar, New Subhedar Lay-Out & Various Places in Prabhag No. 32	198222	60 days	1 to 9	upto 06/11/2023

	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission upto 2.00 PM
11	Providing and Laying of Underground Pipe Line from H/o Khubadkar to H/o Randive at Khankhoje Nagar & Various Places in Prabhag No. 32	297444	60 days	1 to 9	upto 06/11/2023
12	P/L of Sewer Line & Construction of RCC Chamber At Ganesh Nagar, Shiv Nagar, Somwari Quarter, Reshimbagh & Various Places in Pr. No. 31	199994	60 days	1 to 9	upto 06/11/2023
13	Construction of RCC Chamber At Juni Shukrawri, Labantanda, Maangpura & Various Places In Pr. No. 31	199963	60 days	1 to 9	upto 06/11/2023
14	Construction of RCC Chamber At Somwari Peth, NIT Complex, Raghuji Nagar, Reshimbagh & Various Places in Pr. No. 31	199876	60 days	1 to 9	upto 06/11/2023
15	Construction of Manhole chamber At Taj Nagar, Ayodhya Nagar, Jawahar Nagar, New Subhedar Nagar And Various Places in Prabhag No. 32	299499	60 days	1 to 9	upto 06/11/2023
16	Providing and Laying Of Sewer Line Near Choudhari Fabrication at Sanjay Gandhi Nagar in Prabhag No. 29	199196	60 days	1 to 9	upto 06/11/2023
17	Construction of RCC Chamber Near Pipla Fata Bridge Mouza Hudkeshwar in Prabhag No. 29	199101	60 days	1 to 9	upto 06/11/2023
18	Construction of RCC Chamber at Sanjay Gandhi Nagar in Prabhag No. 29	199192	60 days	1 to 9	upto 06/11/2023
19	Repairing of RCC Chamber Near Akshay Electrical Hudkeshwar Bridge Road in Prabhag No. 29	199807	60 days	1 to 9	upto 06/11/2023
20	Construction of RCC Chamber Various Places at Hanuman Nagar in Pr. No. 31	199963	60 days	1 to 9	upto 06/11/2023
21	Construction of RCC Chamber Various Places at Chandan Nagar in Pr. No. 31	199693	60 days	1 to 9	upto 06/11/2023
22	Providing & Laying Sewer Line at Shri Binzani Collage & Various Places in Prabhag No. 31	199933	60 days	1 to 9	upto 06/11/2023
23	Providing & Laying Sewer Line Near H/o Khobragade to H/o Shahu at Gajanan Chowk Reshimbagh In Prabhag No. 31	192552	60 days	1 to 9	upto 06/11/2023
24	Providing and Laying sewerline in front of satyam Enclave maouza Hudkeshwar Pr. No. 29	299290	60 days	1 to 9	upto 06/11/2023

	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission upto 2.00 PM
25	Providing and Laying Sewer Line in Front of Dr. Tijare Dental Clinic Mouza Hudkeshwar in Pr. No. 29	299891	60 days	1 to 9	upto 06/11/2023
26	Construction of Shahid Falkum at Durga Nagar School in P.No. 32	299705	60 days	1 to 9	upto 06/11/2023


 Deputy Engineer
 Hanuman Nagar Zone no.03,
 NMC, Nagpur