



NAGPUR MUNICIPAL CORPORATION (Slum Department)
Quotation Notice

Quotation Notice No.: 64 /2024-25

Date:- 8.7.2024

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Slum. The terms & conditions of Quotation
Name of Department : Slum Department
Name of Head of Department : Executive Engineer (Slum Department)

Quota tion No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors.	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	Providing And Laying Sewer Line At Shrivasthi Nagar Lane No-03 From H/o Shri Patil to h/o Bhagat in Pr. No. 2	247586	A47501371912	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
2	Providing & Fixing I-Block Pavement At Dighori Juni Vast (Slum) in Pr. No. 28	248507	A27701330805	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
3	Providing And Laying Sewer Line From H/o Patil to H/o Shelke At Gujarnwadi In Pr. No. 17	249671	A47501371912	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
4	Providing And Laying Cement Concrete Flooring At Sindhikhana Near H/o Bhujade In pr. No. 17	248356	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
5	Const. of R.C.C. Chambers At Ambedkar nagar Kunjilalpath Kousalya Nagar Mouza Babulkheda In Pr. No. 33	249768	A47501371912	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
6	Providing & Laying C.C. Pavement At Tandapeth Near Naik Talao In pr. No. 20	248933	A27701330805	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
7	Providing And Laying C.C. Pavement At Tandapeth Near Hanuman Temple In Pr. No. 20	248741	A27701330805	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
8	Providing And Laying C.C. Pavement At Tandapeth Near Hanuman Temple In pr. No. 20	248847	A27701330805	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
9	Providing And Laying Sewer Line At Ansaya Mata Mandir Area In Tandapeth Slum In pr. No. 20	249144	A47501371912	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
10	Construction of C.C. Flooring At Lendi Talav Near Pili Marbat Dahan Phase In Pr. No. 20	248081	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
11	Construction of C.C. Flooring At Sweeper Colony & Tumdi Mohalla In Tandapeth Slum In Pr. No. 20	247680	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
12	Construction of C.C. Flooring At Tandapeth Slum (Near 8 toilet) In Pr. No. 20	247834	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
13	Providing & Laying C.C. Flooring Near Kabbadi Ground Taj Nagar From Feroj Khan to Naseem Bhai House In Pr. No. 6	248560	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
14	Providing & Laying C.C. Flooring From H/o Vajid Bhai to H/o Moruddin AT Habib nagar In pr. No. 6	248672	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024

15	Const. of C.C. Flooring At Dabha Wasti Slum Behind of Buddha Vihar In pr. No. 12	249735	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
16	Providing & Laying Sewer Line At Shivaji Nagar Zopadpatti Slum In pr. No. 12	250420	A47501371912	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
17	Const. of WBM of Road At Tekadi Wadi Slum In Pr. No. 12	251915	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
18	Providing & Laying Sewer Line At Panchwati Nagar Shita Mata Mandir In pr. No. 5	244243	A47501371912	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
19	Providing & Laying Sewer Line Near H/o Tawrikar At Binaki In pr. No. 5	243820	A47501371912	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
20	Providing & Laying C.C. Pavement Near Indira Mata Nagar In pr. No. 5	242548	A27701330805	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
21	Providing & Laying C.C. Flooring Near H/o Wankhede to H/o Waghmare in Kunjilal Peth in pr. No. 33	246214	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
22	Providing & Fixing I-Block Near H/o Tarachand Rahulkar In Rahate Toi Slum In pr. No. 34	246945	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
23	Providing & Fixing I-Block Near H/o Bansod to H/o Kamble in Kunjilal Peth In Pr. No. 33	246559	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
24	Providing & Fixing I-Block Near H/osurja To H/o Gaikwad In Rahate Toi Slum In pr. No. 34	246176	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
25	Const. of WBM of Road At Bhivsenkhorli Slum In Pr. No. 13	252024	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
26	Providing & Fixing I-Block From H/o Londe in Rahate Toi Slum In Pr. No. 34	246909	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
27	Providing & Fixing I-Block From H/o Santosh Shahu in Rahate Toi Slum In pr. No. 34	246838	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
28	Providing & Fixing I-Block At Takshasheela Nagar Slum In pr. No. 2	246283	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
29	Providing & Fixing I-Block From Kosre to H/o Nagrate At Ramai Nagar In pr. No. 2	247089	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
30	Construction of RCC Chamber At Safi Nagar Andar nagar Bhankehd And Various Places In pr. No. 8	250531	A47501371912	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
31	Providing & Laying Sewer Line At Modern Electric to Lal School Road Takya Diwan Shah In pr. No. 8	249739	A47501371912	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
32	Providing & Laying Sewer Line & RCC Chamber AT Kasabpura Mominpura Parisar In pr. No. 8	249454	A47501371912	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
33	Providing & Fixing Inter Locking Block At Kasabpura Sk Bari Chowk At Mominpura In pr. No. 8	248846	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
34	Construction And Repairing of Chamber At Shivankar Nagar Slum Area In pr. No. 26	247995	A47501371912	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
35	Const. of Cement Concrete Flooring N. H/o Nawaz At Shivankar Nagar Slum Area In pr. No. 26	248516	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024

36	2	Providing & Fixing I Block Near H/o Junhar In Kalpana Nagar In Pr. No.	244625	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
37		Construction of Cement Concrete Pavement Near Devatara Sabhagruh at Kalamna In pr. No. 04	246128	A27701330805	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
38		Providing & Fixing I-Block Near Infront of H/o Sakhare in Vishram nagar In pr. No. 2	246269	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
39		Providing Fixing I-Block Near Infront of H/o Soni Waghmare In Kabir Nagar In pr. No. 2	246368	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
40		Const. of Pathway Near A.K. Store Galli no. 4 in Farooq Nagar In pr. No. 6	246392	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
41		Providing Fixing I-Block Near H/o Ayyub Haji In Farooq Nagar In pr. No. 6	246532	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
42		Providing Fixing I-Block Infront of Allahu Masjid In Farooq Nagar In Pr. No. 6	246446	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
43		Construction of Cement Concrete Pavement Near H/o Gawate At Wanjira Village In pr. No. 4	246054	A27701330805	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
44		Construction of C.C.Flooring At Durga mandir Parisar In Wanjira Slum In pr. no. 4	247569	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
45		Const. of C.C. Flooring Near Hanuman mandir & Medical Stores To H/o Gawate At Wanjira Slum In pr. No. 4	247501	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
46		Providing & Laying C.C. Flooring From H/o Ajay Shelke to H/o Bagde At Rambag In pr. No. 17	247380	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
47		Providing And Laying C.C.Flooring From H/o Murlidhar Bagde to Satyapal Kamble Sharad Kapse to Naresh Bankar At Ramba In pr. No. 17	247586	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
48		Const. of C.C. Flooring H/o Krushnaraoji Lute H/o Mayatal Bhoskar to H/o Narayan Taywade At Chitanvispure Shivajinagar In pr. No. 18	249122	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
49		Providing & Laying C.C. Flooring Nr. H/o Shri Sudhakari Kurve to H/o Kamble AT Shivaji Nagar In pr. No. 18	248360	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
50		Providing & Laying Sewer & C.C. Flooring At Indora Bhandar Mohalla Slum Gaddigodam In pr. No. 9	248881	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
51		Const. Of C.C Flooring In autam Nagar Indora Bezanbagh In pr. No. 9	247651	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
52		Construction of Cement Concrete Flooring Near S.R.A. Building Minimata Nagar In pr. No. 24	245812	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
53		Providing & Fixing Interlocking Blocks From Sheeta Mata Mandir Sq. to Nagraj Sq. At Diply Signal In pr. No. 24	243828	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
54		Providing & Laying C.C. Flooring Near Shop of Shri Fender Thakur Wada Jini Ajani Slum In pr. No. 16	247228	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024

55	Providing & Fixing Interlocking Blocks From H/o Jivankar to H/o Chaya Bagade At Pravesh Nagar Chikhi In pr. No. 24	244886	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
56	Providing & Laying of Sewer Line Near H/o Shaileque to H/o Wakil At Takiya Diwan Shah In pr. No. 8	245956	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
57	Const. of C.C. Flooring At Indora Warpakhad Slum In pr. No. 2	248688	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
58	Providing And Laying Sewer Line From H/o Satyam Haedau to H/o Narendra Atkar Lashkaribag In pr. No. 7	249455	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
59	Const. of C.C. Flooring Near Ganesh Mandir At nari Slum In pr. No. 2	247342	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
60	Providing & Laying Sewer Line From Samrat Chowk to H/o Rahate Gorewada Vasti Slum In pr. No. 11	249805	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
61	Const. of C.C. Flooring From H/o Suresh Pankhite to Ravi Pankhite Gorewada Slum Vasti In pr. No. 11	247562	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
62	Providing & Fixing of Interlocking Paver Blocks Near H/o Kalvan Ramteke Thawre Colony IN Pr. No. 2	249161	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
63	Providing & fixing of Interlocking Paver Blocks Near H/o Yogesh Kirana Indora In Pr. No. 7	248396	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
64	Providing & Laying Sewer Line From H/o Anil Hatimare to Ganesh Borkar At pachpaoli Shobhahet Slum In pr. no. 20	247644	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024
65	Providing & fixing of Interlocking Paver Blocks from H/o Wankhede to H/o Yadav Jyoti Nagar In pr. No. 7	245791	A47501374009	2 Month	590	I To IX	8.7.2024	15.7.2024	16.7.2024

Anantkumar
Tender Clerk

[Signature]
Deputy Engineer Slum