



**NAGPUR MUNICIPAL CORPORATION ( Slum Department )**  
Quotation Notice

Quotation Notice No:- 70/2024-25

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Slum. The terms & conditions of Quotation

Date:-15.7.2024

Name of Department : Slum Department  
Name of Head of Department : Executive Engineer (Slum Department, )

Sl. No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors.	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	Providing & Laying Sewer Line From H/o Sheikh to H/o Tomar At Mangalwar Slum In Pr. No. 22	249459	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
2	Providing & Laying Sewer Line From H/o Kapate To H/o Nanhe & H/o Vaje Near Azamshah Chowk Slum In Pr. No. 22	249834	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
3	Const. of C.C. Flooring From H/o Vaje to H/o Kapate At Kumbharpura Slum In Pr. No. 22	249209	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
4	Providing And Fixing of I-Block Pavement From H/o Sherrubhai to H/o Yakub Bhai H/o Afsar Bhai Tt H/o Sadiq Bhai AT Yasin Plot In pr. No. 30	247989	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
5	Repairing of Sarwajanik Samaj Bhavan At Pardi Mouza Bhandewadi In pr. No. 25	249926	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
6	Providing And Laying Underground Pipeline AT Dhadiwal Layout In pr. No. 35	246542	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
7	Construction of C.C. Pavement From H/o Ashish Larokar to Mutton Market AT Satranjipura Slum In pr. No. 21	248561	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
8	Providing And Laying Stron Water Drain Line At Jogi Nagar In pr. No. 35	247576	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
9	Fixing of Interlocking Paver Blocks From H/o Raj Kshobragade to Sadham Vihar Lashkaribag No-1 In Pr. No. 7 P.N. P.S	248733	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
10	Providing And Laying Cement Concrete Flooring Near H/o Verma AT Sangharsh Nagar In pr. No. 26	246360	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
11	Const. of Cement Concrete Flooring Near Gonwana Samaj Bhawan At Dawlewadi Parisar Bhandewadi Slum In pr. No. 25	246996	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
12	Providing And Laying Sewer Line Repairing of Chamber From H/o Chakradhar to H/o Patle At Sangarsh Nagar In pr. No. 26	247544	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
13	Providing & Fixing Interlocking Paver Blocks AT Shivaji Park Pilli Nadi In pr. No. 2 P.S P.N	248978	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
14	Const. of R.C.C. Chambers AT Bhim Nagar In pr. No. 35	249973	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024

15	Const. of RCC Chamber At Zingabai Takli Juni Vasti In pr. No. 11	250462	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
16	Providing And Fixing I-Block At Lumbini Nagar Mankapur In pr. No. 10	245599	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
17	Providing & Laying C.C. Flooring From H/o Siddharath Kambale to H/o Ravi Nagar At Galli No. 3 Jattarodi In pr. No. 17	245334	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
18	Providing And Laying C.C. Pavement At Bhim Nagar In pr. No. 35	247551	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
19	P & L Strom Water Drain At Bhim Naar In pr. No. 35	247370	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
20	Construction of RCC Chamber At Panchyashi Plot Area In pr. No. 35	247468	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
21	Providing And Laying Sewer Line At Parwati Nagar In pr. No. 35	246220	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
22	Providing And Laying C.C. Pavement At Dhadiwal Lay Out In pr. No. 35	247941	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
23	Providing & Laying Sewer Line & Construction of RCC Chambers Behind Ravidas Samaj Bhavan Ghasaripura Lashkaribagh In pr. No. 7	249683	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
24	Providing & Laying Sewer Line From H/o Nilkanth Ganvir to Mahananda Nagror Pili Nadi Slum In pr. No. 2	249683	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
25	Providing & Laying Cement Concrete Flooring From H/o Sonu Bagade to H/o Dhartram Patil At Ramai nagar In pr. No. 6	253119	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
26	Providing And Laying Eco Drain Pipe line AT Takiya Diwan Shah And Masjid Dul Falah & various Places in pr. No. 8	250897	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
27	Providing And Laying C.C. Flooring From Vatsalabai Kale To H/o Ashok Jagdish AT Rambag In pr. No. 17	247908	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
28	Providing & Laying C.C. Flooring From Suresh Gajbhiye To H/o Bablu Hadke AT Rambag In pr. No. 17	247958	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
29	Providing & Laying Sewer Line At Surendragad Beside Gurunanak Shop Near H/o Shiva Moon In pr. No. 12	248576	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
30	Providing & Laying of Underground Sewer Line From Avinash Sahu to Sandeoo Banwankar AT Santosh Nagar Slum In pr. No. 3	249069	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
31	Providing & Fixing I-Block Near From H/o Patil to H/o Chuteikar At Santosh Nagar Slum In Pr. No. 3	246914	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
32	Const. of Cement Concrete Flooring From Muktanand Dutta Mandir Premises AT Rajiv Gandhi Nagar In pr. No. 3	247337	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
33	Providing & Laying Under Ground Sewer Line From H/o Sheokh to H/o Tirpude AT Rajiv Gandhi Nagar In Pr. No. 3	248929	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024

34	Providing & Laying Sewer Line From H/o Kantabai Khandare To H/o Meshram In pr. No. 17	249600	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
35	Providing & Laying C.C. Flooring From H/o Pradip Fulzele to H/o Sustila Bhende AT Rambag In pr. No. 17	246721	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
36	Repairing of Samaj Bhavan At Pili Nadi Slum In pr. No. 2 Do	251592	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
37	Providin And Laying Sewer Line From H/o Shalu Nagdeve to H/o Nikhil Nagdeve in Lashkaribagh -01 In pr. No.7 Do	249083	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
38	Const. of C.C. Flooring Near Samta Ground At Lashkaribagh Kamal Chowk In pr. No. 7	244214	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
39	Providing & Laying C.C. Flooring AT Adiwasi Nagar From H/o Dharmada Kulmate To H/o Rajesh Like In pr. No. 32	245786	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
40	Providing And Laying Cement Concrete Flooring From Fulwari School to Sai mandir At Pachkuwa Kumabhar Basti in Pr. No. 6	253353	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
41	Providing And Laying C.C. Pavement At Subhash Putala Telangipura H/o Wanjar In pr. No. 21	247288	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
42	Providing And Laying C.C. Pavement At Satranjipura Badminton Hall to Akbar Murge Wala In pr. No. 21	247183	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
43	Providing & Laying Sewer Line And RCC Chamber AT Hatti nalla Slum Area Juni Mangalwari In pr. No. 22	245226	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
44	Const. of C.C. Flooring At Lumbini Nagar Gautam Nagar Slum In Pr. No. 9 1	247872	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
45	Providing And Fixing I-Block At Bhante Anand Kausalya Nagar Pili Nadi Slum Infront of Samaj Bhavan In pr. No. 2	248853	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
46	Const. of C.C. Flooring At Bheemwadi Piwali Nadi Slum In pr. No. 3	248101	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
47	Providing & Laying C.C. Pavement Near H/o Sarang Bhawan To Ashok Sonkure At Hatti Nallah Juni Mangalwari In pr. No. 22	221257	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
48	Providing & Laying Sewer Pipeline From H/o Prakash Galbhive To H/o Anil Walde Sanjay Gandhi nagar Pr. No. 5	246584	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
49	Providing And Laying Sewer Line At Gondpura And Various Places In Pr. No. 21	247512	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
50	Const. of C.C. Flooring AT Mukundrao Ambedkar nagar Lumbini Nagar Slum In pr. No. 9 .	247974	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
51	Providing And Fixing Interlocking Block Pavement From Lanjewar Hospital to H/o Bharti Kamle In pr. No. 17	244517	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
52	Providing of Chambers AT Various Places At Kale Phather Mashjid Near CP & Berar College In pr. No. 18 <del>SAVVA GARA</del> - 9765507605	250236	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
53	Repairing of Chambers At various Places In Ali Miya Khamb Tulsi Bag Mahal In Pr. No. 18 <del>SAVVA GARA</del>	250273	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024

54	Const. of C.C. Pavement At Makardhokada & Jagdish Nagar (Slum) & Various Places In pr. No. 12	251475	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
55	Providing & Laying C.C. Pavement At Desharaj Nagr (Slum & arious Places In pr. No. 12	251098	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
56	Const. of RCC Chamber At Various Places In Bhankheda In pr. No. 8	250054	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
57	Providin And Fixing I-Block AT Ambedkar nagar Bezanbag Slum Area In pr. No. 9	248096	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
58	Const. of C.C. Flooring AT Hazari Pahad Slum In pr. No. 13	248670	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
59	Const. of C.C. Flooring At Sudarsh Colony & Mukundrao Ambedkar Nagar In pr. No. 9	247681	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
60	Const. of Nallah Wall Near H/o Gautam Janbandhu At Maya Nagar Bada Indora In pr. No. 6	249296	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
61	Const. of C.C. Flooring At Gaddigodam Slum In pr. No. 9	248171	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
62	Providing & Fixing I-Blocks near H/o Indrajit Verma At Punjaram Wadi Dipet Singnal In pr. No. 24	246684	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
63	Providing & Fixing I-Block AT Navyuvak Budha Vihar AT Chikhali Slum In Pr. No. 24	246469	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
64	Providing & Fixing I-Block Near H/o Yogesh Thware At Chikhali Slum In pr. No. 24	246603	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
65	Providing And Laying C.C. Pavement At Mal Dhakka Hanyman Mandir H/o Mllesh Salve To Shriang In pr. No. 21	247345	A27701330805	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
66	Providing & Laying Sewer Line Ganganagar Near Sakharkar Kirana In pr. No. 12	249699	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
67	Providing & Laying Sewer Line Near Mount Everest School Near H/o Banode In pr. No. 12	247651	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
68	Providing & Laying Sewer Line Near Nagbhumi Socirty K.T Nagar In pr. No. 12	250676	A47501374009	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
69	Providing & laying Sewer Line Near Makardhokda Katol Road In pr. No. 12	245865	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024
70	Providing & Laying Sewer Line Near Gond Mohalla Surendragad In pr. No. 12	250752	A47501371912	2 Month	590	I To IX	15.7.2024	23.7.2024	24.7.2024

*Amrutesh*

Deputy Engineer Slum

*[Signature]*